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MUNICIPAL NOTICE No.: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

CONSTRUCTION OF MARGATE HALL – WARD 2  
 

CIDB CLASSIFICATION 7GB OR HIGHER 
 

 
Name of Tenderer: ……………………………..……………………………………………. 
 
…………………………………………………………………………………………………… 

 
This tender closes at 12h00 on 21 August 2023 at the offices of the Ray Nkonyeni Municipality located at 

10 Connor Street, Port Shepstone 
 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
 

 
  
BID AMOUNT R_________________________________________________ 

 

 
 
 

       

Issued by: 
 

RAY NKONYENI MUNICIPALITY                                                           
 
No.10 Conner Street 
Marburg  
Port Shepstone  
4240 
 
Tel:  039 688 2000 
Fax: 039 682 0327 
 

Prepared By: 
 

MVUBU CONSULTING & PROJECT 
MANAGERS 
 
Block B, 2nd Floor 
34 Essex Terrace 
Westville 
3629 
 
Tel:   031 266 1701   
 Fax: 086 598 2653 
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MBD1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RAY NKONYENI MUNICIPALITY 

BID NUMBER: 8/2/RNM0448 
CLOSING 
DATE: 21 August 2023 CLOSING TIME: 12H00 

DESCRIPTION CONSTRUCTION OF MARGATE HALL – WARD 2 
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX  
SITUATED AT (STREET ADDRESS) 

 
 

10 Connor Street 

Port Shepstone 

4240 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  
ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                      No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART 
B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
…………………………………………… DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 
DEPARTMENT SUPPLYCHAIN MANAGEMENT CONTACT PERSON Thabsile Ngcobo 

CONTACT PERSON Bongani Mfenqa TELEPHONE NUMBER 039 688 2144/55 

TELEPHONE NUMBER 039 312 8304 FACSIMILE NUMBER 039 688 2156 

E-MAIL ADDRESS bongani.mfenqa@rnm.gov.za E-MAIL ADDRESS thabsile.ngcobo@rnm.gov.za                    
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)                      YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                            YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?    YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 
SIGNATURE OF BIDDER:………………………………………………………………………………………………

     
CAPACITY UNDER WHICH THIS BID IS SIGNED:…………………………………………………………………. 
 
DATE:………………………………………………………………………………………………………………………. 
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CONSTRUCTION OF MARGATE HALL – WARD 2  

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 

GENERAL TENDER INFORMATION 

TENDER ADVERTISED : Thursday, 20 July 2023 

ESTIMATED CIDB CONTRACTOR GRADING : 7GB 

CLARIFICATION MEETING : Non-compulsory site clarification meeting   
Wednesday, 2 August 2023 AT 11H00 

VENUE FOR CLARIFICATION MEETING : Margate Museum, 1000 Dan Pienaar Square,  

Margate 

CLOSING DATE : Monday, 21 August 2023 

CLOSING TIME : 12H00 

CLOSING VENUE : Bid Box at Municipal Offices at 10 Connor Street, 
Port Shepstone 

INSTRUCTIONS : Fully completed Bid Documents, with two (2) 
copies of the original document in a sealed 
envelope clearly marked “Bid name and Bid 
number” containing the Tender Documents 
(completed in all respects including C.1.1 Form of 
Offer) plus any additional supporting 
documentation, must be deposited into the bid box. 
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NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

Bids are hereby invited to tender for the CONSTRUCTION OF MARGATE HALL – WARD 2 within Ray Nkonyeni 
Municipality as specified in the under-mentioned bid document. Tenderers who are registered with the 
Construction Industry Development Board (CIDB) with a classification grading of 7GB OR HIGHER, are eligible 
to submit a tender and will be considered for award. 

 

Bid documents can be downloaded for free from the e-tenders portal https://www.etenders.gov.za/ or 
downloaded from Ray Nkonyeni Municipality website http://www.rnm.gov.za/ , as from Friday, 21 July 2023. 

 

A non-compulsory site clarification meeting will be held by the Department of Technical Services on 
Wednesday, 2 August 2023 at 11h00 at Margate Museum, 1000 Dan Pienaar Square, Margate. 

 

Bidders to submit two (02) copies of the bid document together with the original bid document, bidders that fail to 
submit copies will be disqualified. Fully completed Bid documents, with two (2) copies of the original document in 
a sealed envelope, must be clearly marked with the relevant Bid Number as follows: - TENDER NO: 8/2/RNM0448 
– CONSTRUCTION OF MARGATE HALL- WARD 2. 

 

The completed Bids (Original and 2 copies) must be deposited in the bid box, situated in the Bid Box of the 
Municipal Offices at 10 Connor Street, Port Shepstone, no later than Monday, 21 August 2023 at 12h00. After 
closure, the tender will be opened in public. 

 

The 80/20 preference point system shall be applicable during the evaluation and adjudication of this Bid proposal.  

SPECIFIC GOALS POINTS Verification Documents 

Local companies 10 
 
Company proof of address 
 

An EME or QSE which is 
at least 100% owned by 
black people  

10 CIPC: Shareholders certificate and Sworn Affidavit 

Total points 20 

 

Functionality 
 

Functionality will comprise of the following based on the criteria indicated in the respective tender returnable: 
Attach all supporting documentation for the following table. 

 

Criterion Possible Full Points 

Experience of the bidder – building projects 60 

Experience of the bidder – civil projects 20 

Qualifications and experience of Site Agent 10 

Experience of Site Foreman 10 

Total Possible Points 100 

 

Functionality will comprise of the following based on the criteria indicated in the respective tender returnable: 
Attach all supporting documentation for the following table.  

 

Bidders must score a minimum of 60% to pass functionality evaluation. 

 
Technical enquiries may be addressed to Miss. Thabsile Ngcobo of Ray Nkonyeni Municipality by no later than 
three days before tender closure on 039 688 2144 and Email Address: thabsile.ngcobo@rnm.gov.za  
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Procurement enquiries may be addressed to Bongani Mfenqa of Ray Nkonyeni Municipality by no later than three 
days before tender closure on Tel No.: 039 312 8304 or Email: bongani.mfenqa@rnm.gov.za 

 
NOTE TO BIDDERS ON BID CONDITIONS:  

 
 The Supply Chain Management Policy of Ray Nkonyeni Municipality will apply. The Council reserves the right 

not to accept the lowest bid or any bid and reserves the right to accept the whole or part of the bid, or to reject 
all bids and cancel the notice to bid. 
 

 Service providers are required to download bid documents before the clarification meeting and present them in 
meeting on a specified date if any. 
 

 A non-compulsory site clarification meeting will held as per details provided on tender notice. 
 

 Bids that are submitted late, incomplete, unsigned or by facsimile, electronically or not completed in black ink 
will be rejected and not accepted for further evaluation. 
 

 Only service providers registered in the Central Supplier Database (CSD) will be considered, attach proof of 
registration failure to attach will result in your bid not evaluated further. 

 
 Members or Directors of Companies or Service Providers who are state employees are not allowed to bid or 

quote. 
 

 Unsuccessful bidders will be informed of the tender outcome through Municipal website. Aggrieved unsuccessful 
bidders will be allowed to lodge, within fourteen (14) days of the decision or action, a written objection or complaint 
to the Office of the Municipal Manager through email, mm@rnm.gov.za or fax number 086 529 7195.  Complaints 
or objections received after fourteen (14) days of the date of the notice will not be entertained. 
 

 The original bid document plus TWO extra (02) copy must be submitted, failure to submit two copies will result 
in disqualification. 

 
 Bids submitted are to be valid for a period of 120 days. 

 

K J ZULU  Ray Nkonyeni Municipality 
MUNICIPAL MANAGER  10 Connor Street 

P O Box 5  
PORT SHEPSTONE 
4240 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

T1.2 TENDER DATA 
 

T1.2.1 Standard Conditions of Tender 
 

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 2016 
in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za ). Annexure F and Table G1 of 
that notice are reproduced without amendment or alteration for the convenience of tenderers in the following 
pages: 

 

Standard Conditions of Tender 
 
 
Note: 1 These Standard Conditions of Tender are identical to that contained in Annex F of SANS 294: 2004, 

Construction Procurement Processes, Procedures and Methods. 
 2. Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and SAICE’s 

Practice Manual #1, The use of South African National Standards in Construction Procurement, provides 
guidance on referencing these Standard Conditions of Tender in procurement documents. 

 

F.1 GENERAL 
 
F.1.1. Actions 
 
F.1.1.1. The employer and each tenderer submitting a tender offer shall comply with these conditions of tender.  In 

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
F.1.1.2. The employer and the tenderer and all their agents and employees involved in the tender process shall avoid 

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict.  Tenderers shall declare any potential conflict of interest in 
their tender submissions.  Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict, and abstain from any 
decisions where such conflict exists or recuse themselves from the procurement process, as appropriate. 

 
Note: 
1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 

acts in some circumstances.  A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no improper 
acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken. 

  
F.1.1.3. The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract. 
 
F.1.2. Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3. Interpretation 
 
F.1.3.1. The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2. These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3. For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
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i) someone in a position of trust has competing professional or personal interests which make it difficult 

to fulfil his or her duties impartially; 
ii) an individual or organisation is in a position to exploit a professional or official capacity in some way 

for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the organisation which 

employs that employee. 
 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be made 
between offers on a comparative basis 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and 
 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process 
or the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 

 
e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated 

or not, or a public body 
 

f) quality (functionality) means the totality of features and characteristics of a product or service that bear 
on its ability to satisfy stated or implied needs. 

 
F.1.4. Communication and Employer’s Agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

 
F.1.5. The Employer’s Right to Accept or Reject Any Tender Offer 
 
F.1.5.1. The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may 

cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give 
written reasons for such action upon written request to do so. 

 
F.1.5.2. The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection 

of all responsive tender offers re-issue a tender covering substantially the same scope of work within a period 
of six months unless only one tender was received and such tender was returned unopened to the tenderer. 

 
F.1.6. Procurement Procedures 
 
F.1.6.1. General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on  the tender submissions that are received at the closing time for tenders. 

 
F.1.6.2. Competitive Negotiation Procedure 
 
F.1.6.2.1. Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall 

submit tender offers in response to the proposed contract in the first round of submissions.  Notwithstanding 
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a 
submission.  The requirements of F.3.8 relating to the material deviations or qualifications which affect the 
competitive position of tenderers shall not apply. 

 
F.1.6.2.2. All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the 

evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter 
into competitive negotiations, based on the principle of equal treatment and keeping confidential the 
proposed solutions and associated information.  Notwithstanding the provisions of F.2.17, the employer may 
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter any 
fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 

 
F.1.6.2.3. At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh 

tender offer, based on the same evaluation criteria, with or without adjusted weightings.  Tenderers shall be 
advised when they are to submit their best and final offer. 
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F.1.6.2.4. The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have 
been requested to submit their best and final offer. 

 
F.1.6.3. Proposal Procedure Using the Two-Stage System 
 
F.1.6.3.1. Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated.  The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer 
scoring the highest number of evaluation points and award the contract in terms of these conditions of tender. 

 
F.1.6.3.2. Option 2 
 
F.1.6.3.2.1. Tenderers shall submit in the first stage only technical proposals.  The employer shall invite all responsive 

tenderers to submit tender offers in the second stage, following the issuing of procurement documents. 
 
F.1.6.3.2.2. The employer shall evaluate tenders received during the second stage in terms of the method of evaluation 

stated in the tender data, and award the contract in terms of these conditions of tender. 
 

F.2 TENDERER’S OBLIGATIONS 
 
F.2.1. Eligibility 
 
F.2.1.1. Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with the employer. 
 
F.2.1.2. Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 
F.2.2. Cost of Tendering 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

 
F.2.3. Check Documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

 
F.2.4. Confidentiality and Copyright of Documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
F.2.5. Reference Documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 

 
F.2.6. Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
F.2.7. Clarification Meeting 

Attend, where required, a clarification meeting at which tenderers may familiarise themselves with aspects 
of the proposed work, services or supply and raise questions.  Details of the meeting(s) are stated in the 
tender data. 

 
F.2.8. Seek Clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 

 
F.2.9. Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the Contract Data.  The tenderer is advised to 
seek qualified advice regarding insurance. 
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F.2.10. Pricing the Tender Offer 
 
F.2.10.1. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added 

Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those 
applicable 14 days before the closing time stated in the tender data. 

 
F.2.10.2. Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3. Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the Contract Data. 
 
F.2.10.4. State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of contract 

identified in the Contract Data may provide for part payment in other currencies. 
 
F.2.11. Alterations to Documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer.  All signatories to the tender offer 
shall initial all such alterations.  Erasures and the use of masking fluid are prohibited. 

 
F.2.12. Alternative Tender Offers 
 
F.2.12.1. Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 

in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are 
proposed. 

 
F.2.12.2. Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 

otherwise acceptable to the employer. 
 
F.2.13. Submitting a Tender Offer 
 
F.2.13.1. Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 

the whole of the works, services or supply identified in the Contract Data and described in the Scope of 
Works, unless stated otherwise in the tender data. 

 
F.2.13.2. Return all returnable documents to the employer after completing them in their entirety, either electronically 

(if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3. Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 

in the tender data, with an English translation of any documentation in a language other than English, and 
the parts communicated electronically in the same format as they were issued by the employer. 

 
F.2.13.4. Sign the original and all copies of the tender offer where required in terms of the tender data.  The employer 

will hold all authorized signatories liable on behalf of the tenderer.  Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall 
hold liable for the purpose of the tender offer. 

 
F.2.13.5. Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY".  Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address. 

 
F.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”.  Each envelope shall state on the outside 
the employer’s address and identification details stated in the tender data, as well as the tenderer's name 
and contact address. 

 
F.2.13.7. Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8. Accept that the employer shall not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 
F.2.14. Information and Data to be Completed in all Respects 

Accept that tender offers, which do not provide all the data or information requested completely and in the 
form required, may be regarded by the employer as non-responsive. 
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F.2.15. Closing Time 
 
F.2.15.1. Ensure that the employer receives the tender offer at the address specified in the tender data not later than 

the closing time stated in the tender data.  Accept that proof of posting shall not be accepted as proof of 
delivery.  

 
F.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16. Tender Offer Validity 
 
F.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 

the tender data after the closing time stated in the tender data. 
 
F.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for an agreed 

additional period, with or without any conditions attached to such extension. 
 
F.2.16.3. Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is 
to be withdrawn or substituted. 

 
F.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
F.2.17. Clarification of Tender Offer after Submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers.  This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 

 
F.2.18. Provide other Material 
 
F.2.18.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 

commercial position (including notarised joint venture agreements), preferencing arrangements, or samples 
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.  Should 
the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive. 

 
F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19. Inspections, Tests and Analysis  

Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 

 
F.2.20. Submit Securities, Bonds, Policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the Contract Data. 

 
F.2.21. Check Final Draft 

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 

 
F.2.22. Return of Other Tender Documents 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 

 
F.2.23. Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 

F.3 THE EMPLOYER’S UNDERTAKINGS 
 
F.3.1. Respond to Requests from the Tenderer 
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F.3.1.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five working 
days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 

 
F.3.1.2. Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 

any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms 

or as another joint venture; or 
c) in the opinion of the Employer, acceptance or the material change would compromise the outcome of 

the prequalification process. 
 
F.3.2. Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

 
F.3.3. Return Late Tender Offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 
F.3.4. Opening of Tender Submissions 
 
F.3.4.1. Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, preferences claimed and time for completion for the main tender offer only. 

 
F.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5. Two-Envelope System 
 
F.3.5.1. Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
F.3.5.2. Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened.  
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum 
number of points for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed.  Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for quality. 

 
F.3.6. Non-Disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

 
F.3.7. Grounds for Rejection and Disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 

 
F.3.8. Test for Responsiveness 
 
F.3.8.1. Determine, after opening and before detailed evaluation, whether each tender offer properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
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F.3.8.2. A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
F.3.9. Arithmetical Errors, Omissions and Discrepancies 
 
F.3.9.1. Check responsive tenders for discrepancies between amounts in words and amounts in figures.  Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
F.3.9.2. Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with F.3.11 for: 
 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or 

ii) the summation of the prices. 
 
F.3.9.3. Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4. Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected.  
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total 
as quoted shall govern, and the unit rate shall be corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices. 

 
F.3.10. Clarification of a Tender Offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer. 

 
F.3.11. Evaluation of Tender Offers 
 
F.3.11.1. General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data. 

 
F.3.11.2  Method 1: Financial Offer 

In the case of a Financial Offer:  
 

a) Rank Tender Offers from the most favourable to the least favourable comparative offer.  
b) Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so.  
 
F.3.11.3  Method 2: Financial Offer and Preferences 

In the case of a Financial Offer and Preferences:  
 

a) Score tender evaluation points for each Financial Offer. 
b)  Confirm that tenderers are eligible for the preferences claimed and, if so, score tender 

evaluation points for preferencing.  
c) Calculate total number of tender evaluation points (TEV) in accordance with the following 

formula:  
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TEV = NFO + NP  
where:  
 NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.6.1;  
 NP is the number of tender evaluation points awarded for preferences claimed in accordance 

with F.3.11.6.2.  
 

d) Rank Tender Offers from the highest number of tender evaluation points to the lowest.  
e) Recommend the Tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so.  
 
F.3.11.4  Method 3: Financial Offer and Quality 

In the case of a Financial Offer and Quality:  
 

a) Score quality, rejecting all Tender Offers that fail to score the minimum number of points for 
quality stated in the Tender Data, if any.  

b) Score tender evaluation points for each financial offer.  
c) Calculate total number of tender evaluation points (TEV) in accordance with the following 

formula:  
 

TEV = NFO + NQ  
where:  
 NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.6.1;  
 NQ is the number of tender evaluation points awarded for quality offered in accordance with 

F.3.11.6.3.  
 

d) Rank Tender Offers from the highest number of tender evaluation points to the lowest.  
e) Recommend the Tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons no to do so.  
 
F.3.11.5  Method 4: Financial Offer, Quality and Preferences 

In the case of a Financial Offer, Quality and Preferences:  
a) Score quality, rejecting all Tender Offers that fail to score the minimum number of points for 

quality stated in the Tender Data, if any.  
b) Score tender evaluation points for each financial offer.  
c) Confirm that Tenderers are eligible for the preferences claimed and, if so, score tender 

evaluation points for preferencing.  
d) Calculate total number of tender evaluation points (TEV) in accordance with the following 

formula:  
 

TEV = NFO + NP + NQ  
where: 
 NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.6.1;  
 NP is the number of tender evaluation points awarded for preferences claimed in accordance 

with F.3.11.6.2.  
 NQ is the number of tender evaluation points awarded for quality offered in accordance with 

F.3.11.6.3.  
 

e) Rank Tender Offers from the highest number of tender evaluation points to the lowest.  
f) Recommend the Tenderer with the highest number of tender evaluation points  

for the award of the contract, unless there are compelling and justifiable 
 

The 80/20 preference point system for acquisition of services, works or goods up to Rand  
value of R50 million.  
 

1) (a)(i) The following formula must be used to calculate the points for price in respect of tenders with a 
rand value equal to, or above R 30 000 and up to Rand value of  

R 50 000 000 (all applicable taxes included):  
 

𝑃𝑠 = 80(1 −
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

 
Where: 
Ps = Points scored for price of tender or offer under consideration;  
Pt = Price of tender or offer under consideration; and  
Pmin = Price of lowest acceptable tender or offer 
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2) The following table must be used to calculate the score out of 20 for Specific Goals: 
 
 

 
 
 
 
 
 

 
 

3) The points scored by a tenderer of Specific Goals in terms of sub regulation (2) must be added to the 
points scored for price under sub regulation (1). 

4) The points scored must be rounded off to the nearest two decimal places. 
5) Subject to sub regulation (9) and regulation (11), the contract must be awarded to the tenderer scoring 

the highest points. 
6) (a)If the price offered by a tenderer scoring the highest points is not market related, the organ of state 

may not award the contract to that tenderer. 
(b)The organ of state may –  
(i) negotiate a market related price with the tender scoring the highest points or cancel the tender; 
(ii) if the tenderer does not agree to a market related price, negotiate a market related price with the 
tenderer scoring the second highest points or cancel the tender. 
(iii) if the tenderer scoring the second highest points does not agree to a market related price, negotiate 
a market related price with the tenderer scoring the third highest points or cancel the tender. 
(c) If a market related price is not agreed as envisaged in paragraph (b)(iii), the organ of state must 
cancel the tender. 

 
The 90/10 preference points system for acquisition of services, works or goods with a Rand 
value above R 50 million  

 
1) a)(i) The following formula must be used to calculate the points for price in respect of tenders  with a 

rand value above R 50 000 000 (all applicable taxes included):  
 

𝑃𝑠 = 90(1 −
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

Where: 
Ps = Points scored for price of tender or offer under consideration;  

SPECIFIC GOALS POINTS Verification Documents 

Local companies 10 
 
Proof of company address 
 

An EME or QSE which is at 
least 100% owned by black 
people  

10 CIPC: Shareholders certificate and Sworn Affidavit 

Total points 20 

SPECIFIC 
GOALS  

POINTS  Verification Document  

Local companies  10  Enterprise Located within the Ray Nkonyeni Local 
Municipality = 10  

 

Enterprise Located within the Ugu District Municipality = 5  

 

Enterprise Located within the KZN Province = 1  

 

Enterprise Located outside of KZN Province = 0 

Proof of company address 

 

An EME or QSE which 
is at least 100% 
owned by black 
people  

10  an EME or QSE which is at least 100% owned by black 
people = 10 

  

an EME or QSE which is at least 51% owned by black 
people = 6  

 

an EME or QSE which is at 25% - 50% owned by black 
people = 2  

CIPC: Shareholders certificate 
and Sworn Affidavit 

Total points 20   



Tender  T1.2 
Part T1: Tendering Procedures TENDER DATA 
 

   
CONSTRUCTION OF MARGATE HALL – WARD 2 

13 

Pt = Price of tender or offer under consideration; and  
Pmin = Price of lowest acceptable tender or offer 

 
2) The points for Specific Goals out of 10 shall be calculated as specified in the Tender Data. 
3) The points scored by a tenderer of Specific Goals in terms of sub regulation (2) must be added to the 

points scored for price under sub regulation (1). 
4) The points scored must be rounded off to the nearest two decimal places. 
5) Subject to sub regulation (9) and regulation (11), the contract must be awarded to the tenderer scoring 

the highest points. 
6) (a)If the price offered by a tenderer scoring the highest points is not market related, the organ of state 

may not award the contract to that tenderer. 
(b)The organ of state may –  
(i) negotiate a market related price with the tender scoring the highest points or cancel the tender; 
(ii) if the tenderer does not agree to a market related price, negotiate a market related price with the 
tenderer scoring the second highest points or cancel the tender. 
(iii) if the tenderer scoring the second highest points does not agree to a market related price, negotiate 
a market related price with the tenderer scoring the third highest points or cancel the tender. 
(c) If a market related price is not agreed as envisaged in paragraph (b)(iii), the organ of state must 
cancel the tender. 

 

F3.11.6 Decimal Places 
Score financial offers, preferences and quality, as relevant, to two decimal places. 

 
F.3.11.7 Scoring Price 

Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO = W1 x A   
 

where: 
 NFO is the number of tender evaluation points awarded for the financial offer. 
 W1  is the maximum possible number of tender evaluation points awarded for the financial offer as stated 

in the Tender Data. 
 A is a number calculated using the formula and option described in Table F.1 as stated in the Tender 

Data. 

Table F.1: Formulae for calculating the value of A 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = )

m

)m(
(1

P

PP 
  A = P/Pm 

2 Lowest price or percentage commission / fee A = )
m

)m(
(1

P

PP 
  A = Pm/P 

a Pm is the comparative offer of the most favourable comparative offer 
P is the comparative offer of the tender offer under consideration 

 
F.11.8 Scoring Preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the t
 ender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
 

Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 

 
F.3.11.9 Scoring Functionality 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x So/Ms 
 
where: 
 So is the score for quality allocated to the submission under consideration; 
 Ms is the maximum possible score for quality in respect of a submission; and 
 W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 

tender data 
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F.3.12. Insurance Provided by the Employer 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the Contract Data, require the employer 
to provide. 

 
F.3.13. Acceptance of Tender Offer 
 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial 
risk and only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participation in the 

employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or 

a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of 
any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
F.3.14. Prepare Contract Documents 
 
F.3.14.1. If necessary, revise documents that shall form part of the contract and that were issued by the employer as 

part of the tender documents to take account of: 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 

 
F.3.14.2. Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 
 
F.3.15. Complete Adjudicator's Contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 
 

F.3.16. Notice to Unsuccessful Tenderers 
 
F.3.16.1. Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and returning 

one copy of the Form of Offer and Acceptance before the expiry of the validity period stated in the Tender 
Data, or agreed additional period. 
  

F.3.16.2. After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted. 

 
F.3.17. Provide Copies of the Contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the Form of Offer and Acceptance. 

 
F.3.18. Provide Written Reasons for Actions Taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
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Alpha-numerics associated with the Contractor Grading Designations 
 
TABLE G1: CONTRACTOR GRADING DESIGNATIONS AND ASSOCIATED PARAMETERS 
 

Contractor Grading Designation 
Tender Value 

Range designation 

Maximum Value of Contract that a 
Contractor is considered capable  of 

performing (R) 

1 (class of construction works) 1 500 000 

2 (class of construction works) 2 1 000 000 

3 (class of construction works) 3 3 000 000 

4 (class of construction works) 4 6 000 000 

5 (class of construction works) 5 10 000 000 

6 (class of construction works) 6 20 000 000 

7 (class of construction works) 7 60 000 000 

8 (class of construction works) 8 200 000 000 

9 (class of construction works) 9 No limit 
 
TABLE G2: CLASSES OF CONSTRUCTION WORK, sets out detailed description of the various Designations 

(types) of construction work. 
 

CIDB Class of Construction 
CE Civil Engineering 

EB Electrical Engineering Work - Building  

EP  Electrical Engineering Work - Infrastructure  

ME Mechanical Engineering 

GB General Building  

SB  Asphalt Works (Supply and Lay)  

SC Building Excavations, Shaft Sinking and Lateral Earth Support  

SD Corrosion Protection (Cathodic, Anodic and Electrolytic)  

SE Demolition and Blasting  

SF Fire Preventions and Protection Systems  

SG Glazing, Curtain Walls and Shop Fronts  

SH Landscaping and Horticulture Works  

SI Lifts, Escalators and Travellators (installation, commissioning and maintenance)  

SJ Piling and specialized foundations for buildings and structures  

SK Road Marking and Signage  

SL Structural Steel Fabrication and Erection  

SM Timber Buildings and Structures  

SN Waterproofing of basements, roofs and walls using specialist equipment  

SO Water Supply and Drainage for buildings (wet services, plumbing)  

SQ 
The development, extension, installation, repair, removal, alteration, dismantling or demolition of 
precast concrete or steel security fencing.  
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T1.2.2 Variations to the Standard Conditions of Tender 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender.  The Tender Data shall take precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender.  Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this 
tender. 

 
Clause No. Variation, Amendment or Addition 
 

F.1 General     
 
F.1.1 Actions 

Add the following: 
 
“The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms. Thabsile Ngcobo (email: 
thabsile.ngcobo@rnm.gov.za.” 

 
F.1.2 Tender Documents 

Add the following: 
 
“The following documents form part of this tender and not issued to Tenderer’s, but available from the issuing 
bodies as applicable: 
 
1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of 

Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016. 
2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by 

the South African Institute of Civil Engineering (SAICE)  
3. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulations (2014). 
4. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6. 
5. SANS 1914 (2002): Targeted Construction Procurement: Parts 1 – 6. 
6. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential Procurement 

Policy Framework Act Regulations (November 2022). 
 

The tender documents issued by the Employer comprise:  
 

VOLUME 1:   The Tender Document (this document), in which is bound: 
 

The Tender 

Part T1: Tendering Procedures 
T1.1 Tender Notice And Invitation To Tender 
T1.2 Tender Data 

 
Part T2: Returnable Documents 
T2.1 List Of Returnable Documents  
T2.2 Returnable Schedules 
 

The Contract 

Part C1: Agreements and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Performance Guarantee 
C1.4 Occupational Health And Safety Agreement 
  
Part C2: Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bill Of Quantities 
 
Part C3: Scope Of Work 
C3.1 Description Of The Works 
C3.2 Engineering 
C3.3 Procurement 
C3.4 Construction 
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C3.5 Management 
C3.6 Particular Specifications 
 
Part C4:  Site Information 
C4.1 Geotechnical Investigation 

  
VOLUME 2: Drawings (listed in C3.6.4 – Scope of Work) 

 
Volume 1 is deemed the “Returnable Documents” which must be returned to the Employer in terms of 
submitting a tender offer.” 

 
F.1.4 Communication and Employer’s Agent 

Add the following: 
 
“Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as 
binding on the Employer.  Only information issued formally by the Employer in writing to tenderers will be 
regarded as amending the Tender Documents. 

 
The Employer’s Agent is: 
 
Name : Mvubu Consulting & Project Managers 
Address : Block B, 2nd Floor  
    34 Essex Terrace 
    Westville 
    3629 
Telephone No.  : 031 266 1701   
Fax No.  : 086 598 2653  
Email  : babalo@mvubu.co.za 
Contact Person  : Mr B. Mayongo  
 

 

F.2 Tenderer’s obligations 
 
F.2.1 Eligibility 

Add the following after F.2.1.2: 
 
“Only those tenderers who satisfy the following criteria are eligible to submit tenders:  

 
A. Construction Industry Development Board (CIDB) Registration 

 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, for a 7GB or higher 
class of construction work, are eligible to have their tenders evaluated. 

 
B. Joint ventures are eligible to submit tenders provided that: 

 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the GB class of construction work; 
3. The combined contractor grading designation calculated in accordance with the Construction Industry 

Development Board Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 4GB class of construction work or a value 
determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 
Development Regulations; and 

4. Tenders submitted by joint ventures of two or more firms must be accompanied by the document of 
formation of the joint venture, authenticated by a notary public or other official deputed to witness 
sworn statements, in which is defines precisely the conditions under which the joint venture will 
function, its period of duration, the persons authorised to represent and obligate it, the participation 
of the several firms forming the joint venture, and any other information necessary to permit a full 
appraisal of its functioning. 

5. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific to the 
tendered Contract and showing clearly the percentage contribution of each partner to the Joint 
Venture. The value of work to be undertaken by each partner must be within their CIDB grading limit. 
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C. National Treasury Central Supplier Database Registration 
 

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD) 
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of 
registration must be in the form of the Tenderers CSD registration number. Tenderers who are not 
registered are not precluded from submitting bids, but must be registered prior to Contract Award. 
 
In the case of Joint Venture partnerships this requirement will apply individually to each party to the Joint 
Venture. 
 
Tenderers who wish to register as service providers on the CSD can register online at 
https://secure.csd.gov.za/Account/Register.” 

 

F.2.7 Clarification Meeting 
Add the following: 
 
“The arrangement for a non-compulsory site clarification meeting is as stated in the Tender Notice and 
Invitation to Tender is as follows: 
 
Date : 2 August 2023 
Time : 11h00  

 
Tenderers should be represented at the clarification meeting by a person who is suitably qualified and 
experienced to comprehend the implications of the work involved.  
 

F2.10.3 Pricing the Tender Offer 
 
 This tender is NOT subject to contract price adjustments. 
 
F.2.12 Alternative Tender Offers 
  

Delete the contents of Clause F.2.12 and replace with the following: 
 
Alternative tender offers do not apply. 

 
F.2.13 Submitting a Tender Offer 
 

A. Add the following at the end of F.2.13.3: 
 

“Parts of each tender offer communicated on paper shall be submitted as an original, plus two (2) 
copies.” 

B. Add the following after the first sentence of F.2.13.4: 
 

“The tender shall be signed by a person duly authorised to do so.  Tenders submitted by joint ventures 
of two or more firms shall be accompanied by the document of formation of the joint venture, 
authenticated by a notary public or other official deputed to witness sworn statements, in which is defined 
precisely the conditions under which the joint venture will function, its period of duration, the persons 
authorised to represent and obligate it, the participation of the several firms forming the joint venture, 
and any other information necessary to permit a full appraisal of its functioning.” 

 
C. Add the following after the first sentence of F.2.13.5: 

 

“The employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are: 

Location of tender box :  Foyer of Ray Nkonyeni Local Municipality Offices 
Physical address :  10 Connor Street, Port Shepstone 
Identification details :  Tender Number - 8/2/RNM0448 
  Notice No. 134 OF 2023 

   
Sealed tenders with the Tenderer’s name and address and the endorsement “TENDER NO. 8/2/RNM0448. 
Notice No. 134 OF 2023 – Construction of Margate Hall – Ward 2” on the envelope, must be placed in 
the appropriate official tender box at the abovementioned address.” 
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F.2.15 Closing Time 
 
F.2.15.1 Add the following: 

 
“The closing time for submission of tender offers is 21 August 2023 at 12h00, as stated in the Tender Notice 

and Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 

accepted.” 

  

F.2.16 Tender Offer Validity 

 

F.2.16.1 Add the following: 

 

“The tender offer validity period is 120 days.” 

 

F.2.17 Clarification of Tender Offer after Submission 

Add the following: 

 

“A tender may be rejected as non-responsive if the tenderer fails to provide any clarification requested by 

the employer, or confirmation of registration with CIDB within the time for submission stated in the employer’s 

written request for such clarification or confirmation. A tender may be rejected if the unit rates or lump sums 

for some of the items in the bills/schedules of quantities are, in the opinion of the Employer, unreasonable 

or out of proportion, and the tenderer fails, within the time stated in writing by the Employer to justify any 

specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums were obtained) 

or to adjust the unit rates or lump sums for such items while retaining the total of the prices unchanged.” 

 

F.2.23 Certificates 

Add the following: 

 

“The tenderer is required to submit the following certificates with the tender: 

 

A. Certificate of Contractor Registration (CIDB) 

Either certified copy of the Certificate of Contractor Registration issued by the Construction Industry 

Development Board or of the Application Form for registration in terms of the Construction Industry 

Development Board Act (Form F006).   

 

Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture 

formation, such tenderers must submit the Certificates of Contractor Registration in respect of each 

partner.  

 

B. Tax compliance pin 

Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 

and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid 

Tax compliance pin issued by SARS.  Failure to provide a valid Tax compliance pin will result in the 

tender being rejected.   

 

Each party to a Consortium/Joint Venture shall submit a separate Tax compliance pin. 
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C. Company Registration 

Certified Copies of company registration documents. 

 

Each party to a Consortium/Joint Venture shall submit separate company registration documents. 

 

D. Ownership 

Proof of Preference Points Claimed 

 

Each party to a Consortium/Joint Venture shall submit separate certified copies in the above regard.  

  

 

F.3 The Employer’s Undertakings 

 

F.3.1 Respond to Requests from the Tenderer 

 

F.3.1.1 Respond to a request for clarification received up to five (5) working days before the tender closing time 

stated in the Tender Data and notify all tenderers who drew procurement documents. 

 

F.3.4 Opening of Tender Submissions 

 

F.3.4.1 Add the following: 

 

“The time and location for opening of the tender offers is: 
 

Time : 12H00, 21 August 2023 
                 Location : Tender Box, Foyer of Ray Nkonyeni Local Municipality Offices, 10 Connor Street, Port 

Shepstone 
 

Tenders will be opened immediately after the closing time for tenders at 12H00.” 
 
F.3.8 Test for Responsiveness 

Add the following after F.3.8.2: 
 
“Tenders will be considered non-responsive if:  

 
 The tenderer has not completed and/or signed the Offer portion of C1.1 Form of Offer and Acceptance. 
 The tenderer does not comply with the Contractor’s CIDB grading designation specified in F.2.1 above. 
 The tenderer has failed to clarify or submit any supporting documentation within the time for submission 

stated in the employer’s written request for the supporting documentation.” 
 
F.3.11 Evaluation of Tender Offers 
  
F.3.11.1 General 

Add the following: 
 
“The Procedure for the evaluation of responsive tenders is Method 4: Financial Offer, Quality and 
Preferences. Quality (functionality) will also be used as a prequalifying criteria, with tenderers required to 
meet a minimum quality score of 60 points in order to qualify for further evaluation.” 
 

 
F.3.11.7 Scoring Price 

Add the following: 
 
“Score the financial offers of remaining responsive tender offers using the following formula: 

 
NFO = W1 x A   

 
where: 
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 NFO is the number of tender evaluation points awarded for the financial offer. 
 W1  is the maximum possible number of tender evaluation points awarded for the financial offer as stated 

in the Tender Data = 40. 
 A is a number calculated using the formula and option described in Table F.1 (Formula 2 & Option 1a).” 

 

 

 
 
 
 
F.3.11.8. Scoring Preferences: Specific Goals 

 
Up to 20 points (for financial values up to R50 000 000) or 10 points (for financial values over R50 000 000) 

will be awarded to tenderers who are found to be eligible for the preference claimed. 

 

Points will be awarded to qualifying Tenderers for meeting the Specific Goals criteria as per the Preferential 

Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2022 as detailed below. 

 

F.3.11.9 Scoring Functionality 

 Add the following: 

  

“Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 

 

Calculate the total number of tender evaluation points for quality using the following formula: 

 

SPECIFIC GOALS POINTS Verification Documents 

Local companies 10 
 
Proof of company address 
 

An EME or QSE which is 
at least 100% owned by 
black people  

10 CIPC: Shareholders certificate and Sworn Affidavit 

Total points 20 

SPECIFIC 
GOALS 

 

POINTS  Verification 
Document  

Local companies  10  Enterprise Located within the Ray Nkonyeni Local 
Municipality = 10  

 

Enterprise Located within the Ugu District 
Municipality = 5  

 

Enterprise Located within the KZN Province = 1  

 

Enterprise Located outside of KZN Province = 0 

Proof of company address 

 

An EME or QSE 
which is at least 
100% owned by 
black people  

10  an EME or QSE which is at least 100% owned by 
black people = 10 

  

an EME or QSE which is at least 51% owned by 
black people = 6  

 

an EME or QSE which is at 25% - 50% owned by 
black people = 2  

CIPC: Shareholders certificate 
and Sworn Affidavit 

Total 
points 

20   
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NQ = W2 x So/Ms 

 

where: 

 So is the score for quality allocated to the submission under consideration; 

 Ms is the maximum possible score for quality in respect of a submission; and 

 W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 

tender data = 40 

  

 Functionality will be applied as a prequalifying criteria to determine the tenderers that qualify for further 

evaluation. Functionality shall be scored as per the table below. Points will be allocated only where the 

required supporting documentation has been submitted by the tenderer.” 

 

FUNCTIONALITY SCORING CRITERIA 

 

Tenderers are to submit information in respect of the following criteria upon which they will be scored for 

Functionality.  Failure to submit the relevant information will/or may result in zero scores.   

The quality will comprise scores for the following based on criteria indicated in the respective tender 

returnable: 

i) A maximum of 60 points will be awarded for demonstrated experience with respect to undertaking 

new building projects to the value of R10 million and above. 

ii) A maximum of 20 points will be awarded for demonstrated experience with respect to undertaking 

civil projects to the value of R3 million and above. 

iii) A maximum of 10 points will be awarded for relevant qualifications and demonstrated experience 

of the proposed Site Agent. 

iv) A maximum of 10 points will be awarded for qualifications and demonstrated experience of the 

proposed Site Foreman. 

Score quality, rejecting all tender offers that fail to score the minimum number of 60% (60 out of 100) of the 

points for quality stated in the tender data. Point system for functionality will be as per the table below: 

 
DETAILED BREAKDOWN OF FUNCTIONALITY POINTS 
 

 

Criterion Possible Full Points 

Experience of the bidder – building projects 60 

Experience of the bidder – civil projects 20 

Qualifications and experience of Site Agent 10 

Experience of Site Foreman 10 

Total Possible Points 100 

 
 

Details Score Max. Points 

Criteria 1: Relevant experience in building projects - The company has successfully completed building 
projects to the value of R10 million and above. 

 6 or more Projects in building projects and or building renovation projects 60  

 

 

 

 5 Projects in building projects and or building renovation projects  48 

 4 Projects in building projects and or building renovation projects  36 

 3 Projects in building projects and or building renovation projects  24 
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Details Score Max. Points 

 2 Projects in building projects and or building renovation projects  12 60 

 0-1 Project in building projects and or building renovation projects  0 

Note: Verification method will be based on attached Appointment Letters and corresponding 
Completion Certificates for the similar projects. The Appointment Letters and Completion 
Certificates should be attached on returnable schedule A4 – Schedule of Work Carried Out by the 
Tenderer. 

 

Criteria 2: Relevant experience in civil projects - The company has successfully completed civil projects to 
the value of R3 million and above. 

 5 or more Projects in civil projects 20  

 

 

 

 

 

20 

 4 Projects in civil projects 16 

 3 Projects in civil projects 12 

 2 Projects in civil projects 8 

 1 Projects in civil projects 4 

 0 or No in civil projects 0 

 Note: Verification method will be based on attached Appointment Letters and 
corresponding Completion Certificates for the similar projects. The Appointment 
Letters and Completion Certificates should be attached on returnable schedule 
A4 – Schedule of Work Carried Out by the Tenderer. 

 

Criteria 3: Applicant’s Expertise – Site Agent 
Site Agent (SA) personnel with a minimum qualification of a National Diploma (NQF6) or equivalent in Building 
Engineering or Built Environment 

If SA has NQF level 6 (National Diploma) or Higher with 10 years’ or more experience and 
has completed similar projects 

10  

 

 

 

 

 

10 

If SA has NQF level 6 (National Diploma) or Higher with 8 years’ or more but less than 10 
years’ experience and has completed similar projects 

8 

If SA has NQF level 6 (National Diploma) or Higher with 6 years’ or more but less than 8 
years’ experience and has completed similar projects 

6 

If SA has NQF level 6 (National Diploma) or Higher with 4 years’ or more but less than 6 
years’ experience and has completed similar projects 

4 

If SA has NQF level 6 (National Diploma) or Higher with 1 year or more but less than 4 
years’ experience and has completed similar projects 

2 

If SA does NOT have NQF level 6 (National Diploma) or Higher, does NOT have experience 
in building projects regardless of other experience or No response 

0 

Note: Verification method will be based on attached CV with Certified Copy of Qualification, 
with   traceable reference. Qualifications obtained from outside South Africa to be 
accompanied by SAQA certification. The CV and Qualifications should be attached on 
returnable schedule A9 – Details of Key Personnel. 

 

B1. CRITERIA 4: APPLICANT’S EXPERTISE – SITE FOREMAN (SF) 

Site Foreman (SF) personnel with relevant experience in building project 

If SF has 10 years’ or more experience and has completed similar projects 10  

 

 

10 

If SF has 8 years’ or more but less than 10 years’ years’ experience and has completed 
similar projects 

8 

If SF has 6 years’ or more but less than 8 years’ experience and has completed similar 
projects 

6 

If SF has 4 years’ or more but less than 6 years’ experience and has completed similar 
projects 

4 

If SF has 1 year or more but less than 4 years’ experience and has completed similar 
projects 

2 

If SF has NOT completed similar projects in last 3 years, regardless of other experience, 
has less than 1 year experience and NO response 

0 
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Details Score Max. Points 

Note: Verification method will be based on attached CV With Certified documents and 
traceable References. The CV should be attached on returnable schedule A9 – Details of 
Key Personnel. 

 

TOTAL EVALUATION POINTS SCORE FOR QUALITY  

  100 

 
 
F.3.13 Acceptance of Tender Offer 

 Add the following: 

 

“Tender offers will only be accepted if: 

a) the tenderer has in his or her possession an original valid Tax compliance pin issued by the South African 

Revenue Services or has made arrangements to meet outstanding tax obligations; 

b) the tenderer is registered with the CIDB with an appropriate category of registration; by the tender closing 

date 

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 

with the public sector;  

d) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to pay municipal rates and taxes or service charges and such rates, taxes and charges are 

in arrears for more than three months; 

iii) failed to perform on any previous contract and has been given a written notice to this effect;  

e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

interest which may impact on the tenderer’s ability to perform the contract in the best interests of the 

employer or potentially compromise the tender process. 

f) the tenderer is not in arrears for more than 3 months with the municipal rates and taxes and municipal 

services charges.” 

 

F.3.17 Provide Copies of the Contracts 

 Add the following: 

 

 “The number of paper copies of the signed contract to be provided by the employer is one (1) original plus 

one (1) original duplicate.” 

 

Additional Conditions of Tender 

 
The additional conditions of tender are: 

 

T.1.2.3.1 Compliance with Occupational Health and Safety Act 1993 and Construction Regulations (as 

amended 2014) 

 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 

Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall be deemed to 

have read and fully understood the requirements of the above Act and Regulations and to have allowed for 

all costs in compliance therewith. 
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Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in 

the performance of the contract also comply with the above requirements. 

 

The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be 

available for inspection on Site at all times and handed over to the Employer on Final Completion of the 

project. 

 

The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement 

(included in C1.4 of the Contract Document) and a letter of good standing from the Compensation 

Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the 

contract. 

 

T.1.2.3.2 Eligibility with Respect to Expanded Public Works Programme 

 

This Contract does not qualify for consideration as an Expanded Public Works Programme project. 

 

T.1.2.3.3 Claims Arising after Submission of Tender 

 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 

shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 

Data, will be admitted by the Employer/Employer’s Agent after the submission of any tender and the 

Tenderer shall be deemed to have: 

 

1) Inspected the Contract Drawings and read and fully understood the Conditions of Contract. 

 

2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 

influence the Contract. 

 

3) Visited the site of the proposed works, carefully examined existing conditions, the means of access to 

the site, the conditions under which the work is to be done, and acquainted himself with any limitations 

or restrictions that may be imposed by the Municipal or other Authorities in regard to access and transport 

of materials and plant to and from the site and made the necessary provisions for any additional costs 

involved thereby. 

 

4) Requested the Employer or his duly authorised agent to make clear the actual requirements of anything 

shown on the Contract Drawings or anything contained in the Scope of Work and Pricing Data, the exact 

meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 

Before submission of any tender, the Tenderer should check the number of pages, and if any are found to 

be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious errors, 

the tenderer must apply to the Employer/Employer’s Agent at once to have the same rectified, as no liability 

will be admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the foregoing. 

 

T.1.2.3.4 Imbalance in Tendered Rates 
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In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because 

they are either excessively low or high or not in proper balance with other rates or lump sums, the Tenderer 

may be required to produce evidence and advance arguments in support of the tendered rates or lump sums 

objected to. If, after submission of such evidence and any further evidence requested, the Employer is still 

not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to amend these 

rates and lump sums along the lines indicated by it. 

 

The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such 

other related amounts as are agreed on by the Employer, but this shall be done without altering the Contract 

Price. 

 

Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may 

reject the Tender. 

 

T.1.2.3.5 Community Liaison Officer 

 

Democratically elected village members who in turn have representation on the overall Project Steering 

Committee (PSC) represents the residents being served by the project.  The Contractor will be required to 

liaise through the CLO for any matters to do with the community. The CLO shall be paid an amount of 

R270.04 per day and an additional R200 per month airtime allowance throughout the contract. 

 

T.1.2.3.6 Labour Intensive Construction/Use of Local Labour 

 

This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order 

to promote labour intensive construction, the labour intensive works to be done under the contract is as 

stated below: 

 

 Site clearance 

 Earthworks  

 Formwork erection; 

 Brickwork; 

 Plaster; 

 Painting; 

 Installation of ironmongery; 

 Ceiling installation; 

 Installation of sanitary fittings; 

 Installation of doors and windows; 

 Tiling; 

 External works; 

 General cleaning. 

 

The latest gazetted government labour rate for the Construction industry or the Municipality stipulated rate 
will to be used in the contract for remuneration of local labour. Currently the Municipality stipulated rates as 
follows: 
 

 Unskilled Labour : R196.00 per day or R24.50 per hour 
 Skilled Labour : R262.48 per day or R32.81 per hour 
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The Contractor shall be required to fill in all posts for unskilled labourers, from the Ray Nkonyeni and 
Ugu District Jurisdiction respectively. The target beneficiaries are, but not limited to: 
 
 Unemployed people, of whom, in aggregate, at least 54% women, and 4% should be people with 

disabilities 
 People who have recently been the victims of natural or social disasters 
 Retrenched workers 
 Young people 

 
 
 
T.1.2.2.1 Invalid Tenders 
 

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening 

record, by the responsible official who opened the tender, in the following circumstances: 

 

a) if the tender offer is not submitted on the Form of Offer and Acceptance bound into this 

tender document (form C1.1 Form of Offer and Acceptance); 

b) if the tender is not completed in non-erasable ink; 

c) if the offer has not been signed; 

d) if the offer is signed, but the name of the tenderer is not stated or is indecipherable; 

 

T.1.2.2.2 Negotiations with Preferred Tenderers 

 

The Employer may negotiate the final terms of a contract with tenderers identified through a competitive 

tendering process as preferred tenderers provided that such negotiation: 

 

a) does not allow any preferred tenderer a second or unfair opportunity; 

b) is not to the detriment of any other tenderer; and 

c) does not lead to a higher price than the tender as submitted. 

d) Minutes of any such negotiations shall be kept for record purposes. 

 

T.1.2.3.3        Subcontracting 

 

The successful bidder may be expected to subcontract 10% of the works to local sub-contractors as per 

the Ray Nkonyeni Municipality SCM policy. 

 

a) For contract with a contract value of between R2 million up to R5 million      10% 

b) For contract with a contract value above R5 million and below R8 million     15% 

c) For contract with a contract value above R8 million and below R15 million     20% 

d) For contract with a contract value above R15 million                                      30 % 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

T2.1 LIST OF RETURNABLE DOCUMENTS  
The tenderer must complete and return documents A1 to A23; B1 to B2; C1.1 and C2 as listed below as part of his/her 
tender submission: 
 

SCHEDULE 
DESCRIPTION 

PAGE 
Returnable documents required for tender evaluation purposes 

Schedule A Documents incorporated in this tender document that must be completed and signed by all 
tenderers 

A1 Authority to Sign Documents 31 

A2 Letter of Good Standing with the Workmen’s Compensation Commissioner 32 

A3 Certificate Of Authority For Joint Ventures (only if Tenderer is a JV) 33 

A4 Schedule Of Work Carried Out By The Tenderer 34 

A5 Current And Recent Projects For Ray Nkonyeni Municipality (RNM/MBD5.2) 36 

A6 Project Approach Method Statement 36 

A7 Schedule Of Estimated Monthly Expenditure 38 

A8 Schedule Contract Form – Past Experience (RNM/MBD5.1) 38 

A9 Details Of Key Personnel  40 

A10 Proof Of Company Address  42 

A11 Pricing Schedule – Firm Prices (Purchases) (RNM/MBD3.1) 42 

A12 Pricing Adjustments (Rnm/Mbd3.2)  45 

A13 Schedule Of Daywork Rates 46 

A14 Record Of Addenda To Tender Documents 48 

A15 Company Registration Documents and Sworn Affidavit 48 

A16 Identity Documents of Shareholders/Directors/Members 49 

A17 Joint Venture Disclosure Form 51 

A18 Declaration of Interest (RNM/MBD4) 59 

A19 Declaration of Bidder’s Past Supply Chain Management Practices (RNM/MBD8) 62 

A20 Certificate of Independent Tender Determination (RNM/MBD9) 64 

A21 Form Concerning Fulfilment Of The Construction Regulations  67 

A22 Central Supplier Database Registration (CSD) 69 

A23 Preference Points Claim Form in Terms of the Preferential Procurement Regulations 
(RNM/MBD 6.1) 

70 

Schedule B Additional Documents to be provided by the Tenderer and attached to his/her tender 

B1 CIDB Contractor Registration Certificate 74 

B2 Tax Pin Requirements (RNM/MBD2) 75 

Schedule C Other Documents that will form part of The Contract 

C1.1 Form Of Offer And Acceptance 77 

C1.2 Contract Data 82 

C1.3 Performance Guarantee 88 

C1.4 Occupational Health And Safety Agreement 91 

C2 Pricing Data and Bill of Quantities 93 

C3 Scope of Work  98 

C4 Site Information 150 

 
NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN 
BLACK INK 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A1. AUTHORITY TO SIGN DOCUMENTS 
 
Signatories for firms must establish their authority thereto by attaching a duly signed and dated copy of the relevant 
resolution of the (1) Directors/Partners/Members to this form, or by the completion of this form. 
 
 
RESOLUTION 
 
By resolution of the (1) Board of Directors / Partners / Members passed at a meeting held on………………………. (Date),  
 
at ……………………………….......................................…………… (Place) 
 
 ……………………………………………………………..............................… (Name of signatory) 
 
whose signature appears below, has been duly authorised to sign all documents in connection with the Tender for;  
 
TENDER NO: 8/2/RNM0444 and any contract which may arise therefrom on behalf of :- 
 
 
…...............................……………………………………………………………………………………… 
(Name of Tenderer in Block Capitals) 
 
SIGNED ON BEHALF OF THE FIRM (Director/Partner/Member):- 
 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
 
 

3. 

     

NAME  SIGNATURE  DATE 
 
SIGNATURE OF AUTHORISED SIGNATORY: 
 
 

 

     

NAME  SIGNATURE  DATE 
 
Tenderers are to note that failure to comply with this requirement will render their tender invalid. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A2. LETTER OF GOOD STANDING WITH THE WORKMEN’S COMPENSATION 
COMMISSIONER 

 
Tenderers shall attach hereto a copy of the Letter of Good Standing issued by the Workmen’s Compensation 
Commissioner. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 
This Returnable Schedule is to be completed only if the Tenderer is a joint venture. 

 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise  
 
Mr/Ms .............................................................. , authorised signatory of the company, close corporation or 

partnership.................................................................. acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : ..................................  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : .................................. 
  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : .................................. 
  

 
Note: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint  
Venture shall be attached to this Schedule. The agreement should reflect the following information; 
 

i) Company registration number for each partner. 
ii) Authorised signature for each partner. 
iii) % share for each partner. 
iv) Address for each partner. 

 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A4. SCHEDULE OF WORK CARRIED OUT BY THE TENDERER 

 
Tenderers shall insert in the schedule hereunder details of work successfully carried out by them, of a similar nature to that 
for which their tender is submitted.  The tenderer’s relevant experience must be supported by attaching to this schedule 
the appointment letters and completion certificates for previous projects. 
 
Failure to complete this schedule and submit both appointment letters and completion certificates, will result in the tenderer 
scoring zero (0) points for previous experience. Non submission of appointment letters and completion certificates will be 
taken to indicate that the tenderer has no experience in this class of work. 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
      

 

COMPLETED CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Engineer 
(Name, Tel, Fax, Email) 

Nature Of Work 
Value of 

Work 
R(M) 

Date 
Completed 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     
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CURRENT CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Engineer 
(Name, Tel, Fax, Email) 

Nature Of Work 
Value of 

Work 
R(M) 

Anticipated 
Completion 

Date 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A5. CURRENT AND RECENT PROJECTS FOR RAY NKONYENI MUNICIPALITY 
(RNM/MBD5.2) 

 
Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past for 
Ray Nkonyeni Municipality.  The information shall include a description of the Works, Contract Value and Completion Date. 
 

CURRENT PROJECTS 

PROJECT NAME AWARDED AMOUNT 
CONTRACT START 

DATE 
ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

TOTAL AMOUNT OF PROJECTS CURRENT & RECENT FOR RAY NKONYENI 
MUNICIPALITY 

R  

 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A6. PROJECT APPROACH METHOD STATEMENT 
 
Tenderers shall attach to this schedule the project approach method statement documentation. The following 
documentation is required in this respect: 
 

 Construction Methodology (maximum of 2 pages) 
 

 Quality Plan (maximum of 2 pages) 
 

 Site management Plan (maximum of 2 pages) 
 

 Health & Safety Plan (maximum of 2 pages) 
 

 Programme of Work - the programme shall be in the form of a bar chart (Gantt chart) or similar acceptable 
time/activity form reflecting the proposed sequence and rate of progress of the various activities. The programme 
shall also indicate the point where the tenderer intends to commence work operations and the direction in which 
the work will proceed. The tenderer shall also take into account the additional requirements stated in C3.5.1.3 
Planning and Programming when drawing up the programme. 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A7. SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
 
The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of Clause 6.10 of 
the General Conditions of Contract, which he/she estimates will arise based on his/her preliminary programme and 
tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender sum. 
 
 

MONTH VALUE 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

7 R 

8 R 

9 R 

10 R 

11 R 

12 R 

SUBTOTAL R 

CONTINGENCIES (5%)  R 

SUBTOTAL R 

VAT (15%) R 

TOTAL (INCLUDING VAT @ 15%) R                                           

 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A8. SCHEDULE CONTRACT FORM – PAST EXPERIENCE 
(RNM/MBD5.1)                                          

 
Bidders must furnish hereunder details of similar works / service, which they have satisfactorily completed in the past. The 
information shall include a description of the works, the contract value and the name of the Employer. 
 

Employer Nature of Works Value of Work 
Duration and 
Completion 

Date 

Employer’s 
Contract No 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

     

 

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A9. DETAILS OF KEY PERSONNEL  
 
Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent and Site Foreman for work 
of a similar nature to that for which this tender is submitted.  
 
Failure to complete this schedule may result in the tender not being considered. 
 

SITE AGENT 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 
Year 

Completed 
     

     

     

     

     

     

     

     

 
 
 

SITE FOREMAN 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 
Year 

Completed 
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If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
Tenderers are to attach (to this page) the CV and certified copies of Qualifications and the relevant NQF Qualifications 
for the following personnel: 
 

 Site Agent 
 Site Foreman 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A10. PROOF OF COMPANY ADDRESS  
 
Tenderers are to attach proof of company address to this page. The proof of company address should be in the company’s 
name or the director’s name for cases were the company uses premises owned or leased by the director. The following 
documentation, inter alia shall be acceptable in this regard: 
 

 Proof of company address. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED/ON BEHALF OF TENDERER: 
 
 

 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 
NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A11. PRICING SCHEDULE – FIRM PRICES (PURCHASES) 
(RNM/MBD3.1) 

 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 
Name of Bidder……………………………………                           Bid Number…………………... 
 
Closing Time ……………. …..                                                        Closing Date   ……………………….. 
                                 
 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
  
 
______________________________________________________________________________________ 
 
 

 
No. 

 
Description of Item Quantity Price  Total  

     

     

     

     

     

 Sub-total                      
R   

 
 

Plus 15% VAT             
R 

 
 

TOTAL                         
R 

 

 
 
 
_______________________      
SUPPLIER’S SIGNATURE   DATE 
 
 
 
- Required by:   …………………………………. 
 
- At:    …………………………………. 
     

………………………………… 
 
- Brand and Model   …………………………………. 
       
- Country of Origin   …………………………………. 



Tender  T2.2 
Part T2: Returnable Documents  RETURNABLE SCHEDULES 
 

  CONSTRUCTION OF MARGATE HALL – WARD 2  

 

44 

  
- Does offer comply with specification?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery  …………………………………. 
    *Delivery: Firm/not firm 

 
- Delivery basis (all delivery costs must be  

included in the bid price)  …………………………………. 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
*** “all applicable taxes “includes value added tax, pay as you earn (PAYE), income tax , unemployment 
insurance fund (UIF) and skills development levies.  
 

*Delete if not applicable 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A12. PRICING ADJUSTMENTS (RNM/MBD3.2)  
 
A     NON-FIRM PRICES SUBJECT TO ESCALATION 
 

1. As per GCC 2015 Clause 6.8.2 and detailed on page 86 - 88 of the GCC 2015. 

            
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 

1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of 
the prices of the items to South African currency, which portion of the price is subject to rate of exchange 
variations and the amounts remitted abroad.  

 

PARTICULARS OF 
FINANCIAL 

INSTITUTION 
ITEM NO PRICE CURRENCY RATE 

PORTION 
OF PRICE 
SUBJECT 
TO ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 

2. Adjustments for rate of exchange variations during the contract period will be calculated by using the average 
monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from bank 
required) 

AVERAGE MONTHLY EXCHANGE 
RATES FOR THE PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED TO 

THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 

PRICES WILL BECOME 
EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 

PRICE WILL BE 
EFFECTIVE 

    

    

    

 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 



Tender  T2.2 
Part T2: Returnable Documents  RETURNABLE SCHEDULES 
 

  CONSTRUCTION OF MARGATE HALL – WARD 2  

 

46 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A13. SCHEDULE OF DAYWORK RATES 
 
This Daywork Schedule will be used at the discretion of the Engineer for valuation of extra work which cannot conveniently 
be valued at rates submitted in the Bill of Quantities.  All price rates shall be exclusive of VAT. 
 
The rates entered for labour and materials shall be exclusive of overhead charges and profit, site supervision of staff, 
insurance, holidays with pay and use and maintenance of small hand tools and non-mechanical plant, travelling 
allowances, other emoluments and allowances.  Provision will be made for the insertion of percentages to cover all these 
items which are henceforth termed "on-costs", consumable stores, maintenance, etc. 
 
In the case of plant no "on-costs" item is provided.  The rate entered shall include any of the above "on-costs" which are 
pertinent and shall include profit, operator's costs, consumable stores, maintenance, depreciation, etc. 
 
Failure to complete this Schedule may result in the tender not being considered. 
 
A. LABOUR 
 
 Normal Working Time: 
 

1 Labourers R .......................  per hour plus  ...................... % “On-Cost” 

2 Gangers R ........................  per hour plus  ...................... % “On-Cost” 

3 Tradesmen R ........................  per hour plus  ...................... % “On-Cost” 

4 Other     

 (a) .............................  R ........................  per hour plus  ...................... % “On-Cost” 

 (b)
 ..................................  

R ........................  per hour plus  ...................... % “On-Cost” 

 
 Overtime 
 

1 Labourers R .......................  per hour plus  ...................... % “On-Cost” 

2 Gangers R ........................  per hour plus  ...................... % “On-Cost” 

3 Tradesmen R ........................  per hour plus  ...................... % “On-Cost” 

4 Other     

 (a) .............................  R ........................  per hour plus  ...................... % “On-Cost” 

 (b)
 ..................................  

R ........................  per hour plus  ...................... % “On-Cost” 
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B. PLANT 
 

DESCRIPTION TYPE 
ESTABLISHMENT AND 

DISESTABLISHMENT COST 
RATE PER HOUR 

WORKING STANDING 

Trucks and ADTs 

    

    

    

Bulldozers 

    

    

    

Excavators 

    

    

    

Tractor & Trailer 

    

    

    

Loaders 

    

    

    

Graders 

    

    

    

Tractor – Loader – 
Backhoe 

    

    

    

Water Pumps and 
Leadings 

    

    

    

Compressor 
including 
Hammers and 
Hoses 

    

    

    

Other 

    

    

    

 
C. MATERIAL 
 

The tenderer shall state here the percentage “On-costs” that should be added to the nett cost of materials:  
 
 ...................................... % 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A14. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 
 

A15. COMPANY REGISTRATION DOCUMENTS & SWORN 
AFFIDAVIT 

 

Tenderers are to attach certified copies of company registration documents (e.g., CK Documents) to this page. Additionally, 
each director / principal reflected in the company registration documents must submit an affidavit declaring their % 
ownership of the entity. The affidavit must be attached hereto.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A16. IDENTITY DOCUMENTS OF SHAREHOLDERS/DIRECTORS/ 
MEMBERS 

 

 

Tenderers are to attach certified copies of ID Documents of Members/Directors to this page. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A17. JOINT VENTURE DISCLOSURE FORM 
 

GENERAL 
 
i) All the information requested must be filled in the spaces provided.  If additional space is required, additional sheets 

may be used and attached to the original documents. 
 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the Affirmable, Joint 
Venture Partner’s share in the ownership, control, management responsibilities, risks and profits of the joint venture, 
the proposed joint venture agreement must include specific details relating to: 

 
a. the contributions of capital and equipment 
b. work items to be performed by the Affirmable Joint Venture Partner’s own forces 
c. work items to be performed under the supervision of the Affirmable Joint Venture Partner. 

 
iii) Copies of all written agreements between partners concerning the contract must be attached to this form including 

those, which relate to ownership options and to restrictions/limits regarding ownership and control. 
 
iv) ABE partners must complete ABE Declaration Affidavits. 
 
v) The joint venture must be formalised.  All pages of the joint venture agreement must be signed by all the parties 

concerned. A letter/ notice of intention to formalise a joint venture once the contract has been awarded will not be 
considered. 

 
vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will be considered 

non-responsive. 
 
1. JOINT VENTURE PARTICULARS 
 
a) Name ........................................................................................................................................................................  
 
b) Postal address ..........................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
c) Physical address ......................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
d) Telephone ................................................................................................................................................................  
 
e) Fax  
 
2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

 
2.1(a) Name of Firm ........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  

 
Physical Address ..................................................................................................................................................  

 
Telephone .............................................................................................................................................................  

 
Fax ..........................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
  .............................................................................................................................................................................  
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2.2(a) Name of Firm .......................................................................................................................................................  
 

Postal Address .....................................................................................................................................................  
 

Physical Address .................................................................................................................................................  
 

Telephone ............................................................................................................................................................  
 
Fax .......................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 .............................................................................................................................................................................  

(Continue as required for further non-Affirmable Joint Venture Partners) 
 
3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 
 
3.1(a) Name of Firm .......................................................................................................................................................  

 
Postal Address .....................................................................................................................................................  

 
Physical Address .................................................................................................................................................  

 
Telephone ............................................................................................................................................................  

 
Fax .......................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 ..............................................................................................................................................................................  

 
3.2(a) Name of Firm ........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  

 
Physical Address ..................................................................................................................................................  

 
Telephone .............................................................................................................................................................  
 
Fax ........................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 
 ..............................................................................................................................................................................  

 
3.3(a) Name of Firm ........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  
 
Physical Address ..................................................................................................................................................  
 
Telephone  ..........................................................................................................................................................  
 
Fax ..........................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 ...............................................................................................................................................................  
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE JOINT 
VENTURE 

 
 .............................................................................................................................................................  
 
 .............................................................................................................................................................  
 
 .............................................................................................................................................................  

 
5. OWNERSHIP OF THE JOINT VENTURE 
 

a) Affirmable Joint Venture Partner ownership percentage(s)  ....................................................................... % 
 

b) Non-Affirmable Joint Venture Partner ownership percentage(s)  ................................................................ % 
 

c) Affirmable Joint Venture Partner percentages in respect of : * 
 

i) Profit and loss sharing ...........................................................................................................................  
 

ii) Initial capital contribution in Rands ........................................................................................................  
 

(*Brief descriptions and further particulars should be provided to clarify percentages). 
 

iii) Anticipated on-going capital contributions in Rands ..............................................................................  
 
iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each 

partner. 
 

 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  

 
6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME CONTRACTORS OR 

AS PARTNERS IN OTHER JOINT VENTURES 
 

 NON-AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

 AFFIRMABLE JOINT VENTURE PARTNERS  PARTNER NAME 

a)   

b)   

c)   

d)   

e)   
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 
 

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage in the 
relevant management functions and policy and decision making, indicating any limitations in their authority e.g., co-
signature requirements and Rand limits). 

 
a) Joint Venture cheque signing 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
b) Authority to enter into contracts on behalf of the Joint Venture 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
c) Signing, co-signing and/or collateralising of loans 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
d) Acquisition of lines of credit 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
 

e) Acquisition of performance bonds 
 

 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
f) Negotiating and signing labour agreements 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 
 

a) Supervision of field operations 
 

 .....................................................................................................................................................................  
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b) Major purchasing 
 

 .....................................................................................................................................................................  
 

c) Estimating 
 

 .....................................................................................................................................................................  
 

d) Technical management 
 

 .....................................................................................................................................................................  
 
9. MANAGEMENT AND CONTROL OF JOINT VENTURE 
 

a) Identify the “managing partner”, if any, 
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

b) What authority does each partner have to commit or obligate the other to financial institutions, insurance 
companies, suppliers, subcontractors and/or other parties participating in the execution of the contemplated 
works? 

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
c) Describe the management structure for the Joint Venture’s work under the contract 

 
MANAGEMENT FUNCTION / 

DESIGNATION 
NAME PARTNER* 

   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 
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10. PERSONNEL 
 

a) State the approximate number of operative personnel (by trade/function/discipline) needed to perform the Joint 
Venture work under the Contract. 

 

TRADE/FUNCTION/ 
DISCIPLINE 

NUMBER EX AFFIRMABLE 
JOINT VENTURE PARTNERS 

NUMBER EX NON-
AFFIRMABLE JOINT 

VENTURE PARTNERS 
   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 
b) Number of operative personnel to be employed on the Contract who are currently in the employ of partners. 

 
(i)  Number currently employed by Affirmable Joint Venture Partners 
 
 .....................................................................................................................................................................  

 
(ii)  Number currently employed by the Joint Venture 

 
 .....................................................................................................................................................................  

 
c) Number of operative personnel who are not currently in the employ of the respective partner and will be 

engaged on the project by the Joint Venture 
 

 .....................................................................................................................................................................  
 

d) Name of individual(s) who will be responsible for hiring Joint Venture employees 
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

e) Name of partner who will be responsible for the preparation of Joint Venture payrolls 
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 
11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 
 

Briefly describe the manner in which the Joint Venture is structured and controlled. 
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
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The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms that the 
foregoing statements are true and correct and include all material information necessary to identify and explain the terms 
and operations of the Joint Venture and the intended participation of each partner in the undertaking. 
 
The undersigned further covenants and agrees to provide the Employer with complete and accurate information regarding 
actual Joint Venture work and the payment therefore, and any proposed changes in any provisions of the Joint Venture 
agreement, and to permit the audit and examination of the books, records and files of the Joint Venture, or those of each 
partner relevant to the Joint Venture, by duly authorised representatives of the Employer. 
 
 
 
Signature .........................................................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................................................  

 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
 
 
Signature .........................................................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................................................  

 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
 
 
Signature .........................................................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................................................  

 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
 
 
Signature .........................................................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................................................  
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Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
 
 
(Continue as necessary) 
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 RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A18. DECLARATION OF INTEREST                                                     (RNM/MBD 4) 
 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative 
declare their position in relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

3.1 Full Name of bidder or his or her representative:……………………………………………..  
 

3.2 Identity Number: ………………………………………………………………………………….  
 
 3.3 Position occupied in the Company (director, trustee, shareholder²):………………………..  
 

3.4 Company Registration Number: ……………………………………………………………….  
 

3.5 Tax Reference Number:…………………………………………………………………………  
 

3.6 VAT Registration Number:   ……………………………………………………………………  
 

3.7 The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8  Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercises control over the company. 

 
3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 

 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 
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   3.10.1  If yes, furnish particulars. 
 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                     YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                     YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                               YES / NO 

3.14.1  If yes, furnish particulars: 
…………………………………………………………………………….. 
…………………………………………………………………………….. 
 

 
4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 
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CERTIFICATION 

 
I, ____________________________ THE UNDERSIGNED CERTIFY THAT THE INFORMATION 
FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

ACCEPT THAT THE COUNCIL MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE.   

 
 

 …………………………………..                           …………………………………….. 
 Signature                                                                    Date 

 
 
 

 ………………………………….                         ………………………………… 
 Capacity                                                       Name of Bidder 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A19. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES                                                                          (RNM/MBD 8) 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 
contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with the 
public sector? 

(Companies or persons who are listed on this Database were informed in writing of this 
restriction by the Accounting Officer/Authority of the institution that imposed the 
restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website (www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page.  

 
 

 
 

 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  
 

 
 

 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 
 

 
 

 
 

4.3.1 If so, furnish particulars: 
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

 

 
 

 
 

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on 
or comply with the contract? 
 

 
 

 
 

4.5.1 If so, furnish particulars: 
 
 
 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  .........................................................................................................................  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

   

SIGNATURE  
 

DATE 

   

POSITION  NAME OF BIDDER 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A20. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (RNM/MBD 9) 
 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 
se prohibition meaning that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
(a)        take all reasonable steps to prevent such abuse; 
 
(b) reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 
bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
 
¹Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 
/ or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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(RNM/MBD 9) 
 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 
I, the undersigned, in submitting the accompanying tender: 

 
 
 

 (Bid Number and Description) 

  
in response to the invitation for the tender made by: 

 
 
 

 (Name of Municipality/ Municipality Entity) 

 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of .......................................................................................................................................that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete 

in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign, the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 
 

(a) has been requested to submit a bid in response to this bid invitation; 
 

(b) could potentially submit a bid in response to this bid invitation, based on 
their qualifications, abilities or experience; and 

 
(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder. 
 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However communication between partners in a joint venture or 
consortium³ will not be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 
(a) prices; 
 
(b) geographical area where product or service will be rendered (market allocation); 

 
(c) methods, factors or formulas used to calculate prices; 

 
(d) the intention or decision to submit or not to submit, a bid; 

 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to 
which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No. 
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
 

 
 

  

SIGNATURE  
 

DATE 

   

POSITION  NAME OF BIDDER 
 
 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 

skill and knowledge in an activity for the execution of a contract. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A21. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS  
 

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), promulgated 
07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer 
shall not appoint a contractor to perform construction work unless the Contractor can satisfy the Employer that his/her firm 
has the necessary competencies and resources to carry out the work safely and has allowed adequately in his/her tender 
for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the 

necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of 
the Regulations. (Tick) 

 
 
 
 
2. Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 

 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract 

team as specified in the Regulations (CVs to be attached): 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
4. Provide details of proposed training (if any) that will be undergone: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
........................................................................................................................................................................................................................  
  

YES  

NO  
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5. Potential key risks identified and measures for addressing risks: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of 

Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations 
for the duration of the construction and defects repair period. (Tick) 

 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 

  

YES  

NO  



Tender  T2.2 
Part T2: Returnable Documents  RETURNABLE SCHEDULES 
 

  CONSTRUCTION OF MARGATE HALL – WARD 2  69 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A22. CENTRAL SUPPLIER DATABASE REGISTRATION  
 

Tenderers are to attach proof of registration with the Central Supplier Database (CSD) to this page. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

A23. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 (RNM/MBD 6.1) 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for Specific Goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022  

 
 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to invitations to tender: 

 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 
1.2 The applicable preference point system for this tender is the 80/20 preference point system. 
 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  
 

(a) Price; and 
(b) Specific Goals. 
 

1.3.1 The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 
 

1.4 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 
for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed. 

 
1.5. The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 
state. 

 
2. DEFINITIONS 

 
a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation; 
 

b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less 
all unconditional discounts; 
 

c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
and includes all applicable taxes; 
 

d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 
state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that 
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets 
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and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
 

e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 
 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1  POINTS AWARDED FOR PRICE    

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20       or 90/10  
 

 𝑷𝒔 = 𝟖𝟎 ቀ𝟏 −
𝑷𝒕ି𝑷 𝒎𝒊𝒏

𝑷 𝒎𝒊𝒏
ቁ      or 𝑷𝒔 = 𝟗𝟎 ቀ𝟏 −

𝑷𝒕ି𝑷 𝒎𝒊𝒏

𝑷 𝒎𝒊𝒏
ቁ 

 

 Where 
 
 Ps = Points scored for price of tender under consideration 
 
 Pt = Price of tender under consideration 
 
 Pmin = Price of lowest acceptable tender 

 

 

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

3.2.1 POINTS AWARDED FOR PRICE  

 
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎 ቀ𝟏 +
𝑷𝒕ି𝑷 𝒎𝒂𝒙

𝑷 𝒎𝒂𝒙
ቁ             or             𝑷𝒔 = 𝟗𝟎 ቀ𝟏 +

𝑷𝒕ି𝑷 𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ 

    
 Where 
 
 Ps = Points scored for price of tender under consideration 
 
 Pt = Price of tender under consideration 
 
 Pmax = Price of highest acceptable tender 
 
 
4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated 
in the conditions of this tender: 

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of— 

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system; or 
 

b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system, 

 
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system. 
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 
points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 

 

 

The specific goals allocated points in terms of 
this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

 Local companies: - 

 
a) Enterprise Located within the Ray 

Nkonyeni Local Municipality  10  

b) Enterprise Located within the Ugu District 
Municipality 5  

c) Enterprise Located within the KZN 
Province 1  

d) Enterprise Located outside of KZN 
Province 0  

EME or QSE which is at least 100% owned by black people: - 

 
a) an EME or QSE which is at least 100% 

owned by black people 10  

 
b) an EME or QSE which is at least 51% 

owned by black people 6  

 
c) an EME or QSE which is at 25% - 50% 

owned by black people 2  

 

 

5. DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1 Name of company/firm:……………………………………………………………………………. 

5.2 Company registration number:…………….……………………….……………………………. 

5.3 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 

 

5.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown 

and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 
of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 
the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 
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have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:  ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE 
 
A Certificate of the Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be 
attached to this page. 
 
Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such 
tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
 
Alternatively furnish the CIDB registration no. and details in the space provided. This information will be verified with the 
CIDB via the CIDB website. It is the tenderer/contractor’s responsibility to ensure that their details are displayed on the 
CIDB website. If in joint venture, details of all members require to be furnished. 

 
Name of Contractor or JV Member CIDB registration No. Category and class of 

registration, e.g.,  
4GB 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

My/Our failure to submit the certificate(s) or furnish the required details, with my / our tender document will lead to the 
conclusion that I am / we are not registered with the CIDB and therefore not eligible to tender. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

B2. TAX PIN REQUIREMENTS                                                   (RNM/MBD2) 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been 
made with South Africa Revenue Services (SARS) to meet the bidder’s tax obligation.  
 
In order to meet the requirements bidders are required to complete in full the attached TCP1 “Application for a Tax 
compliance pin” and submit it to any SARS branch office nationally. The Tax compliance pin Requirements are also 
applicable to foreign bidders / individuals who wish to submit bids.  
 
SARS will then furnish the bidder with a Tax compliance pin that will be valid for a period of 1 (one) year from date of 
approval / issue.  
 
The copy of a tax certificate with a pin number must be submitted together with the bid.  
 
In the bids where consortia / joint ventures / sub-contractors are involved, each party must submit a separate Tax 
compliance pin. 
 
Copies of the TCP “Application for a “Tax compliance pin” forms are available from any SARS branch office nationally or 
on the website www.sars/gov/za 
 
Applications for the Tax compliance pin may also be made via eFiling. In order to use this provision, taxpayers will need to 
register with SARS as eFilers through the website www.sars.gov.za. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C1.1. Form of Offer and Acceptance  
 

 
Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 
 
TENDER NO: 8/2/RNM0448 – CONSTRUCTION OF MARGATE HALL – WARD 2 
 
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be  
determined in accordance with the Conditions of Contract identified in the Contract Data.  
 

The Contract shall be completed 
within 

Twelve 
(12) 

Months of the Commencement Date. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

 ..................................................................................................................................................................................  

 ...................................................................................................................................................... RAND (in words); 

 R  ............................................. (in figures)  

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 
   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 

Name and address of Organisation: 
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  

 
SIGNED BY WITNESS: 

 
     

NAME  SIGNATURE  DATE 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data.  Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 
 
The terms of the contract are contained in:  
 

Part C1: Agreements and Contract Data (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope Of Work 
Part C4:  Site Information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details are given in 
the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now 
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 
the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 
 

RAY NKONYENI MUNICIPALITY  
 
No. 10 Conner Street 
 
Port Shepstone 
 
4240 

 
SIGNED BY WITNESS: 
 

 

 

 

     

NAME  SIGNATURE  DATE 
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Schedule of Deviations 
 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 

those permitted in terms of the Conditions of Tender. 
2. A tenderer's covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and 
Acceptance, the outcome of such Agreement shall be recorded here. 

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to 
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be 
incorporated into the final draft of the Contract. 

 

1. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

2. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

3. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

4. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
 



Tender  C1.1 
Part C1: Agreements and Contract Data  Form of Offer and Acceptance 
 
 

  CONSTRUCTION OF MARGATE HALL – WARD 2  80 

SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 

 
SIGNED ON BEHALF OF/BY RAY NKONYENI MUNICIPALITY: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 
 

CONFIRMATION OF RECEIPT 
 
 
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, 
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the 
Schedule of Deviations (if any) today: 
 
 
the  ................................................. (day) of  .......................................... (month)  .................  (year)  
 
 
at  ........................................................................................................................................................ (place) 
 
 
SIGNED ON BEHALF OF/BY THE CONTRACTOR: 
 

 

     

NAME  SIGNATURE  CAPACITY 
 
 
 
SIGNED BY WITNESS: 
 

 

 

 

  

NAME  SIGNATURE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C1.2. Contract Data 
 

Part 1: Contract Data Provided by the Employer 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardised General Conditions of Contract:  
 
General Conditions of Contract for Construction Works (Third Edition, 2015) 
 
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of 
Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email: 
civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s 
Agent. 
 
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with 
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 
the administration of the Contract.  The Contract Specific Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the General Conditions of Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies. 
 
CONTRACT SPECIFIC DATA 
 
The following Contract specific data is applicable to this Contract: 

Clause 1.1.1.13: Defects Liability Period 
 
The Defects Liability Period is a period of 12 months, measured from the date of the Certificate of Completion. 
 
Clause 1.1.1.14: Due Completion Date 
 
The date for achieving Practical Completion is a date Twelve (12) months after the Commencement Date. 
 
Clause 1.1.1.15: Employer 
 
The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms Thabsile Ngcobo and/or such person or persons 
duly authorised thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this 
Contract Document as “Employer. 
 
Clause 1.1.1.16: Engineer 
 
The Engineer, referred to in the documents, is the firm of Consulting Engineers, acting through a Director, an Associate 
or an official authorised thereto in writing. 
 
The name of the Engineer is: Mvubu Consulting Engineers duly appointed by the Employer. 
 
Clause 1.1.1.26: Pricing Strategy 
 
The Pricing Strategy is Re-measurement.   
 
Clause 1.1.1.28: Scope of Work 
Replace with the following: 
 
“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications 
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and constraint 
relating to the manner in which the work is to be carried out.   
 
Clause 1.1.1.34: Writing 
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Add the following Clause after Clause 1.1.1.34 
 
1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents 
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to time 
approved in writing by the Engineer or delivered to the Contractor by the Engineer. 
 
Clause 1.2.1.2: Notices 
 
The name of the Employer is : RAY NKONYENI MUNICIPALITY 
 
The address of the Employer is :  10 Connor Street 
  Port Shepstone  
   4240 
 
  
The name of the Engineer is : Mvubu Consulting & Project Managers 
 
The address of the Engineer is :  Block B, 2nd Floor  

      34 Essex Terrace 
      Westville 
      3629 
 
 

Clause 1.3.5: Contractor’s Copyright 
Add the following to Clause 1.3.5: 
 
No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner or 
by any process without the written consent of the Engineer.  Copyright is reserved on all designs, specifications, patents 
and patentable designs, systems and processes contained in the documents and drawings. 
 
The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally 
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5.  The 
recipients of these documents shall treat the documents as well as the details contained herein as private and confidential. 
 
Clause 3.1.3: Employer’s Approval Required 
 
The Engineer is required to obtain the specific approval of the Employer before executing any of the following functions or 
duties: 
 
1. Providing consent for subcontracting part of the contract in terms of Clause 4.4. 
2. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3. 
3. Granting permission to work during non-working times in terms of Clause 5.8.1.    
4. Suspend the progress of the works in terms of Clause 5.11.2. 
5. The reduction of a penalty for delay in terms of Clause 5.13.2. 
6. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4. 
7. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4. 
8. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 
9. Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.2.2.2. 
 

Clause 4.3: Legal Provisions 
Add the following Clauses after Clause 4.3.2: 
 
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the construction 

of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (No. 85 of 1993) 
and the Construction Regulations promulgated thereunder, as well as any further requirements stipulated in this 
contract document. 

 
4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has 

paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No. 
130 of 1993). 

 
Clause 5.3: Commencement of Works 
 
The Contractor shall commence executing the Works within 14 days from the Commencement Date.   
 
Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of 
Guarantee and required insurances and other specified items have been submitted and approved. 
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Clause 5.4: Access to the Site 
Add the following clause after Clause 5.4.3: 
 
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in 

connection with access to the Site.  The Contractor shall also provide at his/her own cost any additional facilities 
outside the Site required by him/her for the purposes of the Works. 

Clause 5.5.1: Time for Practical Completion 
 
The Works shall be completed within the time frame stipulated or tendered (as applicable) on the Summary of the Bill of 
Quantities, exclusive of the special non-working days and the year-end break and inclusive of the 14 day period referred 
to in Clause 5.3 above. 
 
Clause 5.6.1: Programme of Works 
 
The Contractor shall deliver the programme of work within 14 days of the Commencement Date.  The programme shall 
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed rate 
of progress and a linked cash flow forecast.  The programme shall be updated monthly. 
 
Clause 5.8: Non-Working Times 
The non-working days are Saturday and Sunday. The special non-working days are the days falling in the year-end break 
and all gazetted public holidays falling outside the year end break. 
 
The year-end break commences on 15 December 2023 and ends on 12 January 2024. 
 
Clause 5.9: Instructions 
Add the following Clauses after Clause 5.9.7: 
 
5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction. 
 
The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the 
Works copies of such further drawings and such instructions as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by. 

Clause 5.12.2.2: Extension of Time 
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity delayed 
is on the critical path indicated on the Programme of Works (Clause 5.6.1). 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic 
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed 
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted 
in accordance with the provisions of that Clause. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for under 
normal climatic conditions where inclement weather prevents or disrupts work on the critical path.      
 

January 7 days 
February 6 days 
March 6 days 
April 3 days 

May 2 days 
June 1 days 
July 2 days 
August 3 days 

September 3 days 
October 6 days 
November 7 days 
December  7 days 

 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which shall 
be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by the 
Engineer such extension of time will be added to the Time for Completion or set against any over-provision that may have 
occurred in the abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions or 
for any other reason will be entertained. 

Clause 5.12.3: Adjustment to General Items 
Add the following to Clause 5.12.3 
 
The cost of time related general items will be calculated on the basis of the number of days in Clause 5.5.1. 
 
Clause 5.13.1: Penalty for Delay 
 
The penalty for failing to complete the Works on time is 0.025% of the total Tender Sum per calendar day. 
 
Clause 6.2: Security 
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The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.  
The Performance Guarantee shall be worded as set out in the document included in C1.3.  
The liability of the guarantee shall be for 10% of the Contract Price. 
 
Clause 6.8.2: Contract Price Adjustment 
Add the following to Clause 6.8.2: 
 
The Contract Price shall not be subject to contract price adjustment.  
 
Clause 6.8.3: Variation in Cost of Special Materials 
 
Price adjustments for variations in the costs of special materials are not allowed. 
 

Clause 6.10.1.5: Interim Payments – Materials on Site 
 
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent). 
 
Clause 6.10.3: Retention Money 
 
The percentage retention on the amounts due to the Contractor is 10% (ten percent).  The limit of retention is 5% of the 
Contract Price, including allowances for contingencies. 
 

Clause 6.10.5: Payment of Retention Money 
In the second line, delete the words “ .. one half of the retention money shall become due and paid to the Contractor when 
the Engineer shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half when the Engineer 
..” and replace with the words “.. the full limit of retention money shall be held until the Engineer .. ” 

Clause 6.10.5.1 
In the sixth line, delete the words “ .. of the second half ..” 
 
Clause 6.10.6: Set-Off and Delayed Payments 
 
A guarantee in lieu of retention is not permitted. 
 
Clause 8.6.1: Insurances 
Clause 8.6.1.1.2 
 
The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.1.3 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.3 
 
The limit of indemnity for liability insurance is R5 000 000.00 for any single claim – the number of claims to be unlimited 
during the construction. 
 
Clause 8.6.1.5: Additional Insurance 
 
Additional Insurance is required for the following: 
 
a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents) 

and all other items (except those intended for incorporation into the Works) brought onto the site for a sum sufficient 
to provide for their replacement. 

 
b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger 

Liability Indemnity. 
 
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the 

Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are 
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such works during manufacture or fabrication then such interest shall be noted by endorsement to the Contractor's 
Policies of Insurance. 

 
e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the 

confines of an existing river and stormwater channel. 
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f) Professional Indemnity Insurance providing cover in an amount of not less than R5 000 000.00 in respect of each 
and every claim.  This insurance shall remain in force after completion of this contract for a period of not less than 1 
(one) year. 

 
Clause 8.6.6: Proof of Payment 
Add the following: 
The contractor shall within 14 days of the Commencement Date provide the Employer/Engineer the relevant policy or 
policies of insurance. 
 
Clause 9.2.1: Termination by the Employer 
Add the following Clauses after Clause 9.2.1.3.7: 
 
9.2.1.3.8 The Contractor fails to provide the required Guarantee and insurances within the prescribed time. 
 
9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the 

contract. 
 
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in 

the execution of the contract that benefited the Contractor. 
 
Clause 10.5 and 10.6: Dispute Resolution 
 
Dispute resolution shall be by standing adjudication panel or ad-hoc adjudication. 
 
 
ADDITIONAL CONDITIONS OF CONTRACT 
 
The additional Conditions of Contract are: 
 
Clause 11: Contractor to Provide Everything Necessary 
 
The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary in 
and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings and 
Scope of Work. 
 
Clause 12: Details to be Confidential 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far as 
may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper elsewhere without prior written consent of the Engineer. 
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Part 2: Data Provided by the Contractor 
 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is  ................................................................................................................................  

 

The address of the Contractor is  ............................................................................................................................  

 

Physical Address Postal Address 

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

Telephone: .................................................................  Fax: ..............................................................................  

Email: .........................................................................   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C1.3. Performance Guarantee 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor: means: 
 ..............................................................................................................................................................................................  
 
Physical address:
 ..............................................................................................................................................................................................  
 
“Employer” means: RAY NKONYENI MUNICIPALITY 
 
“Contractor” means:”
 ..............................................................................................................................................................................................  
 
“Engineer” means: MVUBU CONSULTING & PROJECT MANAGERS 
 
“Works” means: 
 ..............................................................................................................................................................................................  
 
“Site” means:
 ..............................................................................................................................................................................................  
 
“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 
to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of  
R
 ..............................................................................................................................................................................................  
 
Amount in words:
 ..............................................................................................................................................................................................  
 
“Guaranteed Sum” means: The maximum aggregate amount of  
R
 ..............................................................................................................................................................................................  
 
Amount in words:
 ..............................................................................................................................................................................................  
 
“Expiry Date” means:
 ..............................................................................................................................................................................................  
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as 
defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

  
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and 

up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works 
or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer shall 
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 

be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a 
suretyship; 
  

3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 
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4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 
the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

  
4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 

the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such 
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms 
of 4.2; 
  

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 
the sum certified has still not been paid; 

 
4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 

  
5.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up 

in terms of 5; or 
  

5.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
Performance Guarantee is called up in terms of 5; and 

 
5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 
not exceed the Guarantor’s maximum liability in terms of 1. 

  
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance 
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies refunded to the 
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 
bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until 
the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee 
by the Employer. 

 
10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 
claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after it 
has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in terms 
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court 
of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the claim 
may exceed the jurisdiction of the Magistrate’s Court. 
  

 
SIGNED AT: ..........................................................................................................................................................................  
 

 
   

GUARANTOR (1)  SIGNATURE 
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DATE  CAPACITY 
 

 

   

GUARANTOR (2)  SIGNATURE 
 

 

   

DATE 
 

 CAPACITY 

 

   

WITNESS (1)  SIGNATURE 
 

 

   

WITNESS (2)  SIGNATURE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C1.4. Occupational Health and Safety Agreement 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN RAY NKONYENI MUNICIPALITY (HEREINAFTER CALLED 
THE “EMPLOYER”) AND 
 
 ................................................................................................................................................................................  
 (Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED. 

I,  .............................................................................................................................................................................  

Representing…………………………………………………………………………………………………, as an employer in its 
own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all 
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and 
Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved 
licensed compensation insurer. 
 
COID ACT Registration Number:   ...........................................................................................................................  
 
OR Compensation Insurer:  ............................................................  Policy No.: ......................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as 
the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as 
reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and undertake 
to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
 
SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY 
 

 
     

 NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 
 
Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
 
SIGNED BY/ON BEHALF OF RAY NKONYENI MUNICIPALITY 
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NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 

 
Occupational Health and Safety Conditions 
 
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the 

Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a 
copy of such assignment shall immediately be provided to the representative of the Employer as defined in the Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor 

who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction 
Regulations 2014. 

 
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed. 
 

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety 
Act and that he/she, his/her employees, and any sub-contractors, comply with them. 

 
5. Discipline in the interests of occupational health and safety shall be strictly enforced. 

 
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where 

necessary. 
 

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all 
employees shall be made conversant with the contents of these practices. 

 
8. No substandard equipment/machinery/articles or substances shall be used on the site. 

 
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the 

Contractor to the Department of Labour and the Employer. 
 

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or 
his/her sub-contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment 

or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site.  Any person suspected of being under the 
influence of alcohol or any other intoxicating substance shall not be permitted access to,or allowed to remain on the 
site. 

 
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented 

to the Employer. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C2.1. Pricing Instructions 
 
1. Measurement and payment shall be in accordance with the relevant provisions of the latest SANS Specifications for 

Civil Engineering Construction referred to in the Scope of Work.  The Preliminary and General items shall be measures 
in accordance with the provisions of SANS 1200-A, General.  

 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of Quantities 

are as follows: 
 

% = per cent m2.pass = square metre-pass 
h = hour m3 = cubic metre 
ha = hectare m3.km = cubic metre-kilometre 
kg = kilogram MN = meganewton 
k = kilolitre MN.m = meganewton-metre 
km = kilometre MPa = megapascal 
km-pass = kilometre-pass No. = number 
kPa = kiloposcal Prov sum = Provisional sum 
kW = kilowatt P C sum = Prime Cost sum 
 = litre sum = lump sum 
m = metre t = ton (1 000 kg) 
mm = millimetre W/day = Work day 
m2 = square metre 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste. 
 
4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described 

under the items.  Such prices and rates shall cover all costs and expenses that may be required in accordance with the 
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or 
implied in the Contract Data, as well as overhead charges and profit.  These prices shall be used as a basis for 
assessment of payment for additional work that may have to be carried out.   

 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws, 

International Standards and National Standards that were published 28 days before the closing date for tenders.  (Refer 
to www.sabs.co.za or www.iso.org for information on standards). 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered 
for such items. 

 
7. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill of 

Quantities.  A single lump sum will apply should a number of items be grouped together for pricing purposes. 
 
8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of 

work to be done.  The quantities of work accepted and certified for payment will be used for determining payments due 
and not the quantities given in the Bills of Quantities.   

 
9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of 

Quantities in terms of the Contract and which is not covered in any other pay item.  
 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying the 

items.  More details regarding the extent of the work entailed under each item appear in the Scope of Work. 
 
11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised 

Specifications.  
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C2.2. Bill of Quantities 
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Amount
R

Item
No

Quantity Rate

Tender Bills of Quantities

Proposed New Margate Hall

SECTION NO.1

PRELIMINARIES 

The preliminaries are to be the JBCC Series 2000 
Preliminaries prepared by the Joint Building Contracts 
Committee, code 2103, May 2005, and shall be deemed 
to be incorporated herein.

NOTES

Tenderers are referred to the above mentioned 
documents for the full intent and meaning of each 
clause thereof (hereinafter referred to by heading and 
clause number only) for which such allowance must be 
made as may be considered necessary.

Where standard clauses or alternatives are not entirely 
applicable to this contract, such modifications, 
corrections or supplements as will apply are given under 
each relevant clause heading.

Where any item is not relevant to this specific contract, 
such item is marked N/A (signifying "Not Applicable").

If Alternative A as set out in clause 10.2 & 3 hereinafter 
is to be used for the adjustment of the preliminaries, the 
preliminaries, each item priced is to be allocated to one 
or more of the three categories by insertion of "F","V","T" 
as the case may be against the price in the "rate" 
column immediately preceding the "amount" column the 
tendered amount for the Preliminaries must be allocated 
to one or more of the following three categories where :  
"F" denotes a fixed amount (amount not to be varied), 
"V" denotes an amount variable in proportion to value, 
and "T" denotes an amount proportionate to time.

SECTION A:  PRINCIPAL BUILDING 
AGREEMENT

-1/1-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

Item

Definitions and interpretation (Clause 1).

F:........................V:............................. T:........................

1

Definitions (A1)

Item

Offer and acceptance and performance (Clause 2).

F:........................V:............................. T:........................

2

Objective (A2)

Item

Documents (Clause 3).

F:........................V:............................. T:........................

3

Preparation (A3 - A14)

Item

Design responsibility (Clause 4).

F:........................V:............................. T:........................

4

Item

Employer's agents (Clause 5).

F:........................V:............................. T:........................

5

Item

Site representative (Clause 6).  

Prior to the award of the contract, tenderers shall 
submit, upon request, the names of the proposed senior 
management personnel to be responsible for the 
supervision and administration of the works.  

Prior to the date of commencement of the works the 
contractor shall nominate senior site personnel to whom 
instructions may be issued.

F:........................V:............................. T:........................

6

-1/2-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

Item

Compliance with regulation (Clause 7).  

A Health and Safety Specification is attached for pricing 
in Section No.6.

F:........................V:............................. T:........................

7

Item

Works risk (Clause 8).

 

8

Item

Indemnities (Clause 9).

F:........................V:............................. T:........................

9

Item

Works insurances (Clause 10).

F:........................V:............................. T:........................

10

Item

Liability insurances (Clause 11).

F:........................V:............................. T:........................

 

11

Item

Effecting insurances (Clause 12).

F:........................V:............................. T:........................

12

Item

No Clause (Clause 13).

F:........................V:............................. T:........................

13

Item

Security (Clause 14).

F:........................V:............................. T:........................

14
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Item

Preparation for and execution of the works (Clause 15).

F:........................V:............................. T:........................

 

15

Execution (A15 - A23)

Item

Access to the works (Clause 16).

F:........................V:............................. T:........................

 

16

Item

Contract instructions (Clause 17).

F:........................V:............................. T:........................

 

17

Item

Setting out of the works (Clause 18).  

The contractor shall notify the Architect if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc., exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments.

F:........................V:............................. T:........................

 

18

Item

Assignment (Clause 19).

F:........................V:............................. T:........................

19

Item

Nominated subcontractors (Clause 20).

F:........................V:............................. T:........................

20

Item

Selected subcontractors (Clause 21).

F:........................V:............................. T:........................

21
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Item

Employer's direct contractors (Clause 22).

F:........................V:............................. T:........................

22

Item

Contractor's domestic subcontractors (Clause 23).

F:........................V:............................. T:........................

23

Item

Practical completion (Clause 24).

F:........................V:............................. T:........................

 

24

Completion (A24- A30)

Item

Works completion (Clause 25).

F:........................V:............................. T:........................

 

25

Item

Final completion (Clause 26).

F:........................V:............................. T:........................

26

Item

Latent defects liability period (Clause 27).

F:........................V:............................. T:........................

27

Item

Sectional completion (Clause 28).

F:........................V:............................. T:........................

28

Item

Revision for date of practical completion (Clause 29).

F:........................V:............................. T:........................

29
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Item

Penalty for non-completion (Clause 30).

F:........................V:............................. T:........................

30

Item

Interim payment to the contractor (Clause 31).  

Notwithstanding this or any other clause materials and 
goods stored off site shall not be included in the amount 
authorised for payment.  

Clause 31.6.5 shall be deemed to be deleted.

F:........................V:............................. T:........................

 

31

Payment (A31 - A35)

Item

Adjustment to the contract value (Clause 32).  

Notwithstanding the provisions of clause 32.13 or any 
other clause all fluctuations in costs shall be for the 
account of the contractor. See also clause 42.4.6.

F:........................V:............................. T:........................

32

Item

Recovery of expense and loss (Clause 33).

F:........................V:............................. T:........................

33

Item

Final account and final payment (Clause 34).

F:........................V:............................. T:........................

34

Item

Payment to other parties (Clause 35).

F:........................V:............................. T:........................

35
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Item

Cancellation by Employer - Contractor's default (Clause 
36).

F:........................V:............................. T:........................

36

Cancellation (A36 - A39)

Item

Cancellation by Employer - Loss and damage (Clause 
37).

F:........................V:............................. T:........................

37

Item

Cancellation by Contractor - Employer's default (Clause 
38).

F:........................V:............................. T:........................

38

Item

Cancellation - Cessation of the works (Clause 39).

F:........................V:............................. T:........................

39

Item

Dispute settlement (Clause 40).

F:........................V:............................. T:........................

40

Dispute (A40)

Item

State Substitutions (Clause 41).

F:........................V:............................. T:........................

41

State Provisions (A41)

Item

Pre-Tender information (Clause 42).

F:........................V:............................. T:........................

42

Schedule (A42)
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42.2.1 Works Description:

Construction of proposed new Community Hall in 
Margate, complete with:

1. Building works consisting of:
b. Earthworks
b. Concrete floors, columns, walls and 
    roof slabs
c. Foundation and Super-structure Brickwalls
    and Facebrick External Finishes
d. Iron Roof Sheeting 
e. Aluminium Windows

2. Electrical Installation, 
3. Mechanical Installation, and 
4. External Works including Demolition work. 

42.2  CONTRACT DETAILS

42.2.2 Site Description : 

The site is situated at Ward 2, approximately 3km east 
of Margate

Latitude 30° 51’ 32.85” S

Longitude 30° 21’ 32.21” E

42.2.3   Work or Installation by Direct Contractors:  
(None)

42.2.4   This Agreement is for a State Contract :    (Yes)

            Payment will be made for materials and goods 
            on site:    (Yes)

            Dispute resolution method (arbitration)

42.2.5   Contract period: 
12 Calender months including builder's 
holidays
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42.2.6   Period for the commencement of the works after 
            the contractor takes possession of the site: Nil 

working days.  

42.2.7   Completions in sections are required:    (No)

42.2.8   Intended date of practical completion and the 
            penalty per calendar day for the works as a 
            whole:               
            

Date:       12 Calendar months after contract 
                           commencement including builders 
                           holidays           
            

Penalty:   1,75 cents per R100 of construction 
                           amount per Calendar Day.                                   
             

Intended dates of practical completion where 
            section completion is required and the penalty 
            per calendar day for the works in sections: (N/A) 

42.2.9   Arbitration rules as recommended by 
            Association of Arbitrators  (SA) :    (Yes)
            
            Law applicable: Republic of South Africa
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42.3.1   Contract works insurance to be effected by the : 
            
              CONTRACTOR

              For the amount of: CONTRACT VALUE + 
              20%

              With a deductible of: R Nil  
 
42.3.2   Supplementary insurance required: (NO)
            
42.3.3   Public liability insurance to be effected by the   
             
             CONTRACTOR

             For the amount of: R 10 000 000.00

             With a deductible of: R Nil

42.3   INSURANCES

42.4.1   Waiver of the contractor's lien or right of 
continuing possession is required: 
(Yes)

42.4    DOCUMENTS

42.4.2   Number of construction document copies to be
            supplied free of charge:  3  (THREE)              

42.4.3   This document is drawn up in accordance with 
the ASAQS Standard System of Measuring 
Building Work:  
(YES) Sixth Edition, revised in February 1999.
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42.4.4   Number of days for submission of priced 
documents: 

             
Priced bills of quantities to be submitted with 
tender form of acceptance.

The tender document should be filled in 
throughout strictly with a black-inked pen.

42.4.5   JBCC Engineering General Conditions are to be 
            included in the documents: 

(No)

42.4.6   The contract value to be adjusted using CPAP:
(Yes)

42.4.7   Details of changes made to the provisions of 
JBCC standard documentation: (As stated)

SECTION B: PRELIMINARIES

Item

Definitions and interpretation (B1)

F:........................V:............................. T:........................

43

Definitions (B1):
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Item

Checking of documents (B2.1)  

These Bills of Quantities contain pages and annexures 
as indexed.  

The items in these Bills of Quantities are to be read and 
priced in conjunction with, and the descriptions regarded 
as amplified by the Model Preambles for Trades as 
recommended and published by the Association of 
South African Quantity Surveyors, 2008 edition, and no 
claim arising from brevity of description of items fully 
described in the said Model Preambles for Trades will 
be entertained.

F:........................V:............................. T:........................

44

Documents (B2):

Item

Provisional Bills of Quantities (B2.2)  

The Quantities are Provisional:
(NO)

F:........................V:............................. T:........................

45

Item

Availability of construction documentation (B2.3)

F:........................V:............................. T:........................

46

Item

Interests of Agents (B2.4)

F:........................V:............................. T:........................

47

Item

Priced documents (B2.5)

F:........................V:............................. T:........................

48
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Item

Tender submission (B2.6)  

Notwithstanding anything contained in this clause 
tenders shall be valid for a period of 90 days from the 
closing date of tenders.

F:........................V:............................. T:........................

49

Item

Defined works area (B3.1) 

As per Architect's drawings. See site plan.

F:........................V:............................. T:........................

50

The Site (B3)

Item

Geotechnical investigation (B3.2):
(N/A)

F:........................V:............................. T:........................

51

Item

Inspection of the Site (B3.3)  

No claims for extras arising from the contractor having 
failed to comply with this clause will be entertained.

A compulsory, site clarification meeting will be held at 
the proposed site in line with the tender advert.

F:........................V:............................. T:........................

52

Item

Existing premises occupied (B3.4):
(No)

F:........................V:............................. T:........................

53

Item

Previous work - dimensional accuracy (B3.5)

F:........................V:............................. T:........................

54
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Item

Previous work - defects (B3.6)

F:........................V:............................. T:........................

55

Item

Services - known (B3.7)

Existing services and points of connection are known 
and will be pointed out on site by the Principal Agent.

F:........................V:............................. T:........................

56

Item

Services - known (B3.8)

F:........................V:............................. T:........................

57

Item

Protection of trees (B3.9)

F:........................V:............................. T:........................

58

Item

Articles of value (B3.10)

F:........................V:............................. T:........................

59

Item

Inspection of adjoining properties (B3.11)

F:........................V:............................. T:........................

60

Item

Management of the Works (B4.1)

F:........................V:............................. T:........................

61

Management of contract (B4)
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Item

Programme for the Works (B4.2)  

Added to the provisions in (B4.2), the contractor shall 
ensure that he/she has suitable staff to programme the 
works using suitable and recognised programming 
software and the programme for the work is to be 
developed in sufficient detail indicating an activity 
network with early and late start dates, early and late 
finish dates and duration for each activity, further each 
activity is to be linked and the critical path indicated. 
Furthermore, the programming of the works shall include
detailed documentation and information required 
schedule which indicates latest dates by which 
information is required in order to achieve programme 
dates.

F:........................V:............................. T:........................

62

Item

Progress meetings (B4.3)

F:........................V:............................. T:........................

63

Item

Technical meetings (B4.4)

F:........................V:............................. T:........................

64

Item

Labour and plant records (B4.5)

F:........................V:............................. T:........................

65

Item

Samples of materials (B5.1)

F:........................V:............................. T:........................

66

Samples and shop drawings (B5)

Item

Workmanship samples (B5.2)

F:........................V:............................. T:........................

67

Item

Shop drawings (B5.3)

F:........................V:............................. T:........................

68
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ItemCompliance with manufacturer's instructions (B5.4)69

Item

Deposits and fees (B6.1)

F:........................V:............................. T:........................

70

Temporary works and plant (B6)

Item

Enclosure of the works (B6.2)  

No access to public shall be allowed on site at all times 
and strict access control shall be maintained during the 
construction period.  

The contractor shall fully enclose the works by providing 
a 2m high diamond mesh fence or suitably similar and 
approved  including access gates, posts.  The fence 
shall be maintained throughout the contract and 
removed on completion of the contract.

F:........................V:............................. T:........................

71

Item

Advertising (B6.3)

F:........................V:............................. T:........................

72

Item

Plant, equipment, sheds and offices (B6.4)

F:........................V:............................. T:........................

73

Item

Office accommodation for meetings held on the site 
which shall be kept clean and fit for use at all times 
(B6.4.3).

F:........................V:............................. T:........................

74

Item

Main notice board (B6.5).

F:........................V:............................. T:........................

75

Item

Subcontractors notice board (B6.6).

F:........................V:............................. T:........................

76
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Item

Location (B7.1).

F:........................V:............................. T:........................

77

Temporary Services (B7)

Item

Water (B7.2)

Alternative chosen:    A

F:........................V:............................. T:........................

78

Item

Electricity (B7.3)

Alternative chosen:    A

F:........................V:............................. T:........................

79

Item

Telecommunication equipment (B7.4)

F:........................V:............................. T:........................

80

Item

Ablution facilities (B7.5)

Alternative chosen:    A

F:........................V:............................. T:........................

81

Item

Responsibility for prime cost amounts (B8.1)

F:........................V:............................. T:........................

82

Prime cost amounts (B8)

Item

General Attendance (B9.1)

F:........................V:............................. T:........................

83

Attendance on Nominated/Selected Subcontractors 
(B9
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Item

Special Attendance (B9.2)

F:........................V:............................. T:........................

84

Item

Commissioning - fuel, water and power (B9.3)

F:........................V:............................. T:........................

85

Item

Statutory taxes, duties and levies (B10.1)

F:........................V:............................. T:........................

86

Financial Aspects (B10)

Item

Payment of Preliminaries (B10.2)

F:........................V:............................. T:........................

87

Item

Adjustment of Preliminaries (B10.3)

F:........................V:............................. T:........................

88

Item

Payment certificate cash flow (B10.4)

F:........................V:............................. T:........................

89

Item

Protection of the Works (B11.1)

F:........................V:............................. T:........................

 

90

General (B11)

Item

Protection/isolation of existing/sectionally occupied 
works (B11.2)

F:........................V:............................. T:........................

91

Item

Site security (B11.3)

F:........................V:............................. T:........................

 

92

-1/18-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

Item

Notice before covering work (B11.4)

F:........................V:............................. T:........................

93

Item

Disturbance (B11.5)

F:........................V:............................. T:........................

94

Item

Environmental disturbance (B11.6)

F:........................V:............................. T:........................

95

Item

Works cleaning and clearing (B11.7)

F:........................V:............................. T:........................

96

Item

Vermin (B11.8)

F:........................V:............................. T:........................

97

Item

Overhand work (B11.9)

F:........................V:............................. T:........................

98

Item

Instruction manuals (B11.10)

F:........................V:............................. T:........................

99

Item

As built information (B11.11)

F:........................V:............................. T:........................

100

Item

Tenant installations (B11.12)

F:........................V:............................. T:........................

101
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Item

Pre-tender information (B12.1)  

Information necessary for making choices and 
completion of those clauses contained in the schedule 
which are necessary for tender purposes is given 
hereunder.  Where no information is given it shall mean 
that either no details or specific requirements are 
available or that the clause is irrelevant for this specific 
contract.

The provisions of the Occupational Health Safety Act 85 
of 1993, the Construction Regulations 2014 and the 
Project Occupational Health and Safety Specification 
apply in full to this contract and relevant items and 
variables listed hereunder. Rates for the respective 
items are to reflect this.

102

Schedule of Variables (B12)

12.1.1   Provisional Bills of Quantities (B2.2)

            The quantities are provisional 
(NO).

12.1.2   Availability of Construction documentation 
(B2.3)     

           
 Construction documentation is complete  

(Yes).

12.1.3  Interests of Agents (B2.4): 
(None).

12.1.4  Defined works area (B3.1) As per Architects' 
drawings See site plan

              

12.1.5  Geotechnical investigation (B3.2) 
(N/A)

12.1.6  Existing premises occupied (B3.4) 
(NO)

-1/20-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

12.1.7  Previous work - dimensional accuracy (B3.5)

12.1.8  Previous work - defects (B3.6)

12.1.9  Services - known (B3.7)

           Existing services and points of connection  are   
           known and will be pointed out on site by the 
           Principal Agent.

12.1.10  Protection of trees (B3.9)

12.1.11  Inspection of adjoining properties (B3.11)

12.1.12  Enclosure of the works (B6.2)

12.1.13  Offices (B6.4.3)

12.1.14  Main notice board (B6.5)

             One main notice board is required.

12.1.15   Subcontractors Notice Board (B6.6) 

               A SC Notice Board is NOT required.

12.1.16   Water (B7.2)

              Alternative chosen:  A

12.1.17   Electricity (B7.3) 

              Alternative chosen:  A

12.1.18   Telecommunications (B7.4)

The contractor shall provide telecommunication 
facilities as stated in the schedule and shall be 
entitled to recover usage costs from the users 
thereof. 
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12.1.19   Ablution facilities (B7.5) 

              Alternative chosen: A

12.1.20 Protection of existing/sectionally occupied 
works (B11.2)

Protection is required: (No)

12.1.21    Special Attendance (B9.2)

12.1.22   Protection of the Works (B11.1)

12.1.23   Disturbance (B11.5) 

              Refer to clause B3.4

12.1.24   Environmental disturbance (B11.6) 

                 

Item

Post-tender information (B12.2)  

12.2.1   Payment of Preliminaries (B10.2)

            Alternative chosen: A
 
12.2.2   Adjustment of Preliminaries (B10.3)
                 
            Alternative chosen: A

12.2.3   Additional agreed Preliminaries items

103

SECTION C: SPECIFIC PRELIMINARIES
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Item

Proprietary branded products  

The contractor shall take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturer's instructions after 
consultation with the manufacturer's authorised 
representative.

F:........................V:............................. T:........................

104

Section C: Specific Preliminaries:

Item

Overtime  

Tenderers will be allowed to work two shifts in order to 
meet the completion date. Any costs associated with 
this requirement will be priced under this item  

Should overtime be required to be worked for any other 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorised in writing, prior to the execution 
thereof, that costs for such overtime are to be borne by 
the employer.

F:........................V:............................. T:........................

105

Item

As built drawings  

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records.

F:........................V:............................. T:........................

106
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Item

Site instructions  

Contract instructions issued on site are to be recorded in 
triplicate in a site instruction book which is to be 
maintained on site by the contractor.

F:........................V:............................. T:........................

107

Item

Non Cession of Monies  

The Contractor shall NOT cede nor assign his rights or 
claims to any monies due or to become due under this 
contract.

F:........................V:............................. T:........................

108

Item

Labour record  

At the end of each week the contractor shall provide the 
Principal Agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day.

F:........................V:............................. T:........................
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Item

Plant record  

At the end of each week the contractor shall provide the 
Principal Agent with a written record, in schedule form, 
reflecting the number, type and capacity of all plant, 
excluding hand tools, currently used on the works.

F:........................V:............................. T:........................
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Item

Community Liaison Officer 

The Contractor shall employ one Community Liaison 
Officer  (CLO), nominated by the community for full 
duration of the  contract.  The duties of the CLO and the 
conditions of  employment shall be in accordance with 
Annexure D  Agreement of Temporary Employment as 
Community Liaison  Officer attached to these Bills of 
Quantities.

111

Item

Community involvement

It is a prerequisite and condition of tender that the 
successful  Contractor continuously employ a minimum 
of 50% of the on  site workforce (excluding specialist 
subcontractors e.g.  Electrical installation workforce, etc) 
in respect of unskilled  labour requirements, from local 
residents living in the  immediate vicinity and/or 
surrounding local communities for the  respective 
building works at normal wage rates.  The  
representative / agent shall be empowered to inspect 
the books  and records of the contractor from time to 
time to ensure that this requirement is met.  Should it 
become apparent that this  condition is not complied 
with, the representative / agent shall  close down the 
works until such time as this requirement is  met.  Any 
such work stoppages will be for the Contractor/s  
account.  Any difficulty experienced by the Contractor in 
the  procurement of the required percentage of local 
labour is to be  immediately referred to the 
representative / agent.

112
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In the department's decision on LED implementation,  its
strategies and the process of arriving at a LED strategy
is that, Local economic development must aim to create
jobs by making the local economy grow. As part of the
strategy, in any project that belongs to the Department
of Public Works and Infrastructure, there MUST be a
subcontracting of the works to at least a minimum of
25% of the value of the contract so as to make the
economy grow and create income opportunities for more
people, especially the poor.

Key principles underlying Local Economic 
Development include:

· making job creation and poverty alleviation a 
priority in any LED strategy 

· targeting previously disadvantaged people, 
marginalized communities and geographical 
regions, black economic empowerment 
enterprises and SMMEs to allow them to 
participate fully in local economies. 

· promoting local ownership, community 
involvement, local leadership and joint decision-
making.

· involving local and national  partnerships 
between communities, businesses and 
government to solve problems, create joint 
business ventures, and build local areas.

· using local resources and skills. 

· integrating diverse economic initiatives in a 
comprehensive approach to local development 

· applying flexible approaches to responding to 
changing conditions.

Local Economic Development (LED)
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It is a prerequisite and condition of tender that the
successful  Contractor ensures a minimum of 25% of
the works (including specialist subcontractors e.g.
Electrical installation workforce, etc.) in respect of Local
Economic Development requirements, from local
residents living in the  immediate vicinity and/or
surrounding local communities for the  respective
building works at market related rates.

The  representative / agent shall be empowered to
inspect the books  and records of the contractor from
time to time to ensure that this requirement is met.
Should it become apparent that this  condition is not
complied with, the representative / agent shall  close
down the works until such time as this requirement is
met. 

Any such work stoppages will be for the Contractor/s
account.  Any difficulty experienced by the Contractor in
the  procurement of the required percentage of local
economic development is to be  immediately referred to
the representative / agent.

Item

The tenderer is to allow attending to the Local Economic
Development as stipulated in the notes as well as for
any potential risks associated with the procurement of
the local sub-contractors.

F:........................V:............................. T:........................
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BILL NO 1

For preambles see "Model Preambles for Trades"

EARTHWORKS

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"hard rock" or "soft rock".

Nature of ground

The nature of the ground is assumed to be gravel, 
therefore "earth", but possibly interspersed with "soft 
rock".

The nature of the ground is assumed to be silty clay with 
loose river boulders varying in size up to approximately 
450mm diameter, therefore "earth", but possibly 
interspersed with "hard rock".

Trial holes indicate that the nature of the ground is silty 
clay to a depth of approximately 500mm with fine to 
medium loose sandy material below, therefore "earth".  
The trial holes also indicate that the water table is at a 
maximum depth of approximately 1000mm.

A soils investigation has been carried out on site by the 
engineer and the report is annexed to these bills of 
quantities. Descriptions of excavations shall be deemed 
to include all ground conditions classifiable as "earth" 
described in the above report and where conditions of a 
more difficult character are indicated these are 
separately measured

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any multiple handling 
of material

Filling

SITE CLEARANCE ETC

1 529m²

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

1 529m²
Stripping average 100mm thick layer of top soil and 
stockpiling on site

2

EXCAVATIONS

994m³Reduced levels under floors3

Excavation in earth not exceeding 2m deep

240m³Trenches4

247m³Holes5

WORKING SPACE EXCAVATIONS

1 131m²
For placing and removing formwork to walls etc against 
excavated face

6

Back excavation of vertical sides of excavation in 
earth exceeding 500mm and not exceeding 1,5m 
deep for working space, including backfilling 
compacted to 93% Mod AASHTO density

EXCAVATIONS IN STRATA OF A MORE 
DIFFICULT CHARACTER
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Extra over bulk excavation in earth for excavation in

40m³Brickwork7

Extra over bulk excavation in earth for breaking up 
and removing

66m³Unreinforced concrete8

89m³Reinforced concrete9

169m³Soft rock10

Extra over trench and hole excavations in earth for 
excavation in

103m³Hard rock11

14m³Brickwork12

Extra over trench and hole excavations in earth for 
breaking up and removing

27m³Unreinforced concrete13

41m³Reinforced concrete14

1 479m³
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

15

Extra over all excavations for carting away

1 135m²
Sides of trench and hole excavations not exceeding 
1,5m deep

16

Risk of collapse of excavations

ItemKeeping excavations free of water17

Keeping excavations free of water

FILLING ETC
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459m³Under floors, steps, pavings, etc18

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod AASHTO density

3m³Backfilling to trenches, holes, etc19

459m³Under floors, steps, pavings, etc20

Earth filling supplied by the contractor, compacted 
to 93% Mod AASHTO density

m³Backfilling to trenches, holes, etc21

76m³Under floors etc22

Coarse river sand filling supplied by the contractor

1 529m²

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

23

Compaction of surfaces

SOIL POISONING

1 529m²

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

24

Soil insecticide

1 686m²To bottoms and sides of trenches etc25
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BILL NO 2

For preambles see "Model Preambles for Trades"

CONCRETE, FORMWORK
AND REINFORCEMENT

Cost of tests 

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor and to the 
approval of the architect.  (Test cubes are measured 
separately)

SUPPLEMENTARY PREAMBLES

Formwork 

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.
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Formwork to soffits of (solid) slabs etc shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer fordesign reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

13m³Surface blinding under footings and bases1

15MPa/20mm concrete

1m³Filling to not exceeding 50mm wall cavities2

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

8m³Strip footings3

25MPa/20mm concrete

REINFORCED CONCRETE

67m³Strip footings4

25MPa/20mm concrete

229m³Surface beds cast in panels on waterproofing5

4m³Ramps6

44m³Stairs, including landings, beams and inverted beams7

m³Concrete box gutter8

-2/6-

CONCRETE, FORMWORK AND REINFORCEMENT
Bill No.  2
BUILDING WORKS
Section No.  2

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

74m³Bases9

123m³Columns10

316m³Slabs, including beams and inverted beams11

30MPa/20mm concrete

m³Isolated beams12

91No
Making and testing 150 x 150 x 150mm concrete 
strength test cubes (Provisional)

13

TEST CUBES

CONCRETE SUNDRIES

830m²Surface beds, slabs, etc14

Finishing top surfaces of concrete smooth with a 
power float

ROUGH FORMWORK

135m²Bases (Provisional)15

Rough formwork to sides

200m²Strip footings16

m²Isolated beams17

687m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

18

601m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide, circular to not exceeding 1m radius

19

319m
Sloping and stepped outer edges of stairs not exceeding 
400mm high extreme

20
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13m²
Slabs with sloping soffits, propped up between 2m and 
4m high

21

34m²Stairs with sloping soffits22

1 249m²Slabs23

347m²
Rectangular columns no exceeding 3,5m high above 
bearing level

24

149m²
Rectangular columns with total height exceeding 3,5m 
and not exceeding 5m above bearing level

25

149m²
Rectangular columns with total height exceeding 5m 
and not exceeding 6,5m above bearing level

26

149m²
Rectangular columns with total height exceeding 6,5m 
and not exceeding 8m above bearing level

27

149m²
Rectangular columns with total height exceeding 8m 
and not exceeding 9,5m above bearing level

28

214m²Inverted beams above concrete29

m²
Slabs propped up exceeding ?m and not exceeding ?m 
high

30

Smooth formwork to soffits

m²Slabs with sloping soffits31

m²Landings32

161m²
Beams propped up exceeding ?m and not exceeding 
?m high

33

498m50 x 3mm Saw cut joints in top of concrete34

Saw cut joints
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mSurface beds not exceeding 300mmm thick35

Vertical joggle construction joints through concrete, 
including thick cement slurry to one face

758m10mm Joints not exceeding 300mm high36

Expansion joints with softboard between vertical 
concrete and brick surfaces

REINFORCEMENT (PROVISIONAL)

21.61t12mm Diameter bars37

Mild steel reinforcement to structural concrete work

28.98t25mm Diameter bars38

High tensile steel reinforcement to structural 
concrete work

17.22t20mm Diameter bars39

1 717m²
Type 245 fabric reinforcement in concrete surface beds, 
slabs, etc

40

Fabric reinforcement
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BILL NO 3

For preambles see "Model Preambles for Trades"

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
wall ties and leaving every fifth perpend of the bottom 
course of the external skin open as a weep hole

Hollow walls etc

Lintels shall bear at least 160mm onto adjacent walling.  
Where such bearing cannot be obtained due to the 
proximity of adjacent openings the lintel shall be 
continuous

Reinforced brick lintels

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing

"WINBLOK" MODULAR PRECAST CONCRETE 
WINDOW SURROUNDS
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Window surrounds shall be built into brick walls and 
pointed all round on both sides with 10 x 10mm square 
recessed joints

General

Prices shall include for building in as single units or 
combinations in patterns of two or more window units 
and for bedding solid all round in mortar and pointing

Aluminium infill windows, glazing and pointing with 
sealing compound are measured elsewhere

Note

Samples of all masonry building units, shall consist of a 
minimum of 6 units

SAMPLES

FOUNDATIONS (PROVISIONAL)

68m²Half brick walls1

Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in class I mortar

152m²One brick walls2

33m²
460mm Hollow walls of two half brick skins including 
wire ties

3

SUPERSTRUCTURE

m³Piers4

Brickwork of NFP bricks in class II mortar

1 167m²Half brick walls5

1 810m²One brick walls6

700m²460mm Thick brick walls7
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401m²
540mm Thick cavity brick walls comprising of two one 
brick wall skins.

8

6 095m75mm Wide reinforcement built in horizontally9

Brickwork reinforcement

15 344m150mm Wide reinforcement built in horizontally10

1 500m110 x 70mm Lintels in lengths not exceeding 3m11

Concrete prestressed fabricated lintels

104m150 x 70mm Lintels in lengths not exceeding 3m12

FACE BRICKWORK

175m²Extra over brickwork for face brickwork13

Face bricks pointed with recessed horizontal and 
vertical joints

NUTEC-CEMENT/FIBRE-CEMENT WINDOW SILLS

639m110 x 20mm Wide sills set flat and slightly projecting14

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc
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BILL NO 4

WATERPROOFING

Waterproofing 

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

SUPPLEMENTARY PREAMBLES

DAMPPROOFING OF WALLS AND FLOORS

688m²In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

1 529m²Under surface beds2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

504m²On sloping floors3

4mm Derbigum SP waterproofing covered with type 
40 bituminous fibreglass felt loose laid protection 
layer with coarse building sand blinding

m²On bottoms and sides of box gutters4

mSealing edges to brickwork or concrete5

m
Flashing strip 300mm girth at turn-ups including sealing 
top edge into groove with mastic

6
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m
Additional membrane 300mm girth at internal and 
external angles

7

m

Additional membrane 300mm girth at internal and 
external angles circular on plan including forming darts 
as necessary

8

3No
On internal surfaces of 100 x 100 x 100mm deep full 
bore Outlet

9

PROTECTIVE STONE DRESSING

504m²50mm Thick on waterproofing to flat roofs10

19mm Crushed stone dressing evenly spread with larger 
stones around outlets

PROTECTIVE ROOFING PAINT

504m²On waterproofing to roofs11

Two coats Silvakote bituminous aluminium paint

JOINT SEALANTS ETC

m6 x 10mm In saw cut joints in floors12

"Thioflex 600" two-part grey polysulphide sealing 
compound including backing cord, bond breaker, 
primer, etc

498m50x 3mm In saw cut joints in floors13

m10 x 10mm In expansion joints in floors14

3 818m10 x 10mm In joints between frames and walls15

Silicone sealing compound including backing cord, bond 
breaker, primer, etc
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BILL NO 5

ROOF COVERINGS ETC

SUPPLEMENTARY PREAMBLES

Descriptions of all roof coverings are deemed to include 
for all straight cutting

Straight cutting

Where roof coverings are fixed on top of rigid board 
insulation to purlins etc, descriptions of roof coverings 
shall include therefor

Note that sheeting is also available in corten steel, 
stainless steel, copper and aluminium

PROFILED METAL SHEETING AND 
ACCESSORIES

2 857m²Roof coverings with pitches not exceeding 25 degrees1

0,6mm IBR profile Z275 spelter galvanised steel 
troughed sheeting with "Chromadek"  finish on one 
side, in single lengths fixed to timber purlins or rails 
and 0,6mm galvanised steel accessories with 
"Chromadek" finish on one side

162m²
Translucent Roof coverings with pitches not exceeding 
25 degrees

2

ROOF AND WALL INSULATION

1 360m²

Insulation laid taut over purlins (at approximately 1,80m 
centres) and fixed concurrent with roof covering, 
including taped laps and nylon straining wires

3

"Sisalation 420" heavy industrial grade aluminium 
foil based insulation
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BILL NO 6

CARPENTRY AND JOINERY

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,20m centres. Roof covering 
is 0,6mm IBR profile sheeting on 50 x 75mm purlins. 
Ceilings are 6,4mm skimmed gypsum plasterboard 
sheeting on 38 x 38mm brandering. The references 
given in the descriptions refer to the respective types of 
trusses detailed on the architect's drawing numbered 
H100/015 accompanying these bills of quantities. The 
dimensions in the descriptions of the trusses are 
nominal and actual measurements shall be obtained 
from the architect and/or the site before design or 
fabrication commences

SUPPLEMENTARY PREAMBLES

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Fixing 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

ROOFS, ETC
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1 360m²Roof timber construction.1

Plate nailed timber roof truss construction

EAVES, VERGES, ETC

65m²
Verge soffit coverings of 19 x 44mm slats at 63mm 
centres

2

Wrought meranti

22m²

Eaves soffit coverings 600mm wide of 4mm thick 
sheets, including 38 x 38mm sawn softwood brandering 
along edges, along centre and at 1,20m centres across 
sheets

3

"Everite" medium density plain nutec-cement

153m
12 x 225mm Fascias and barge boards, including 
aluminium H-profile jointing strips

4

SKIRTINGS

229m19 x 69mm Skirtings5

Wrought meranti

DOORS, ETC.

SOLID CORE FLUSH DOORS

49No
44mm Door 813 x 2032mm high (D01 - Refer to the 
Door Schedule with drawing No LG 21-106).

6

'TDM' or similar and approved Solid flush panel 
doors with commercial veneer on both sides and 
hardwood edge strips to vertical edges suitable for 
painting hung to steel frames (Steel frames 
measured elsewhere):

SEMI-SOLID CORE FLUSH DOORS
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15No
44mm Door 720 x 2032mm high (D02 - Refer to the 
Door Schedule with drawing No LG 21-106).

7

'TDM' or similar and approved Semi-solid flush 
panel doors with commercial veneer on both sides 
and hardwood edge strips to vertical edges suitable 
for painting hung to steel frames (Steel frames 
measured elsewhere):

6No
44mm Door 1000 x 2100mm high (D03 - Refer to the 
Door Schedule with drawing No LG 21-106).

8

PANELLING, ETC

2m²Panelling of 19 x 44mm vertical slats at 63mm centres9

Wrought meranti

132m²
Panel screen (to be confirmed) vertical slats at 63mm 
centres

10

NOTICE BOARDS, KEYBOARDS, ETC

8m19 x 32mm Grounds, plugged11

Wrought softwood

8m32 x 32mm Twice rebated surrounds, plugged12

Wrought meranti

23m²12mm Backboards, plugged13

Interior type particle board

23m²9mm Pinning boards 1,20m high glued to backboards14

"Flortime Premier" pinning boards
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BILL NO 7

CEILINGS, PARTITIONS
AND ACCESS FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted", the bolts are measured elsewhere

Electric light  fittings, diffusers, panels, etc generally are 
"lay in" units of the same dimensions as the suspension 
grid described and allowance shall be made accordingly 
for their support, inclusive of any flexibility in setting out 
that may be required (ceiling panels have not been 
deducted and pricing shall take cognisance thereof)

Proprietary suspended ceilings

"Rhino-Drywall" partitions shall comprise 63,5mm top 
and bottom galvanised steel tracks with 63,5mm 
galvanised steel vertical studs at maximum 600mm 
centres, friction fitted or pop-riveted to the top and 
bottom tracks with similar additional verticalstuds as 
necessary at abutments, ends, etc and covered as 
described with wallboard screwed to studding with 
"Drywall" screws at maximum 220mm centres. Boards 
shall be butt jointed and finished with "Rhino" tape and 
"Readymix D" jointing compound allin accordance with 
the manufacturer's instructions, complete with flat 
section aluminium skirtings. Intersections and abutments 
are measured separately and descriptions shall be 
deemed to include any additional studs, corner beads, 
jointing compound

"Rhino-Drywall" partition systems
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Demountable partitions are to be "Donn Vanguard" with 
an overall thickness  of 76mm, comprising 50mm wide 
galvanised steel tracks and studs with one layer of 
12,7mm gypsum plasterboard in 1,20m modules on 
each side and flat section aluminium skirtings and 
recessed aluminium cornices. The panels shall be 
covered with "Donn" paper backed vinyl wall cladding 
wrapped around edges. Aluminium door frames and 
glazing sections, skirtings, cornices, etc shall be natural 
anodised aluminium. The partitionsshall be erected in 
accordance with the manufacturer's instructions

"Donn Vanguard" partition systems

CEILINGS, ETC

120mShadow line cornice1

Aluminium:

1 057m²
50mm Insulation closely fitted and laid on top of 
brandering between roof timbers, etc

2

"Aerolite" insulation

NAILED UP CEILINGS

318m²
Horizontal ceilings, including 38 x 38mm sawn softwood 
brandering at 450mm centres

3

6,4mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips

334m75mm Coved cornices, nailed4

Rhino" gypsum plasterboard cornices

SUSPENDED CEILINGS
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739m²
Horizontal ceilings suspended not exceeding 1m below 
concrete soffits

5

"Donn" pre-painted acoustic panels on "Donn" pre-
painted exposed tee suspension system, including 
main and cross tees, necessary hangers, grids, etc
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BILL NO 8

FLOOR COVERINGS, PLASTIC LININGS, 
ETC

FLOOR COVERINGS

373m²On floors1

300 x 300 x 2mm "Marleyflex" semi-flexible vinyl 
tiles

55m²On treads and risers of stairs2

POLISH, SEALERS, ETC

428m²On vinyl floors3

Three coats wax polish

-2/22-

FLOOR COVERINGS
Bill No.  8
BUILDING WORKS
Section No.  2

MVUBU CONSULTING

Carried Forward to Summary of Section No. R



Amount
R

Item
No

Quantity Rate

Tender Bills of Quantities

Proposed New Margate Hall

BILL NO 9

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

HINGES, BOLTS, ETC

49Sets
"Ref. 195/01 - GESE00205'' Stainless steel mortice WC 
indicator bolt complete with lock. 

1

"Geze" or similar and approved.:

LOCKS

38No76mm Cylinder sash lock (Code: 325/51 - GGA170051). 2

''Geze'' or similar and approved.:

38No
"Ref. N/PL KNOB"  66mm Cylinder (Code: 
GIG955933338M). 

3

HANDLES
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66.0Pairs
"JD213/305 - GEKA2133069" 330 x 25mm stainless 
back-to-back pull handles.  

4

"Geze" or similar and approved.:

36.0Sets
"H29SN" 220 x 26mm Slimline natural anodised back-
to-back pull handles.  

5

"CISA'' or similar and approved.:

DOOR CLOSERS

15No

Adjustable power regular arm overhead door closer 
(Code: TS1500) complete with standard guide rail 
(Code: AZ1503). 

6

''Geze'' or similar and approved.:

15No

Adjustable power regular arm overhead delayed door 
closer (Code: TS4000S) complete with parallel arm 
(Code: AZ4001DA). 

7

CATCHES, CABIN HOOKS, ETC

74No
"Ref. 154/69-GESD00169" Stainless steel hat and coat 
hook with rubber buffer. 

8

"Geze" or similar and approved.:

LETTERS, NAMEPLATES, ETC

2No"Ref. DSS-131F" 150 x150mm Female indicator sign.9

"Dorma" or similar and approved:

2No"Ref. DSS-130M" 150 x 150mm Male indicator sign.10

5No"Ref. DSS-133P" 150 x 150mm Paraplegic toilet sign.11

4No"Ref. DSS-145FHR" 150 x 150mm Fire hose reel sign.12

6No"Ref. DSS-146" 150x150mm Fire extinguisher sign 13
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SUNDRIES

102No
"Ref. 140/69-GESC00069" Stainless steel door stop , 
plugged. 

14

"Geze" or similar approved.:

BATHROOM FITTINGS

5No"Type SR1" Stainless steel grab handle (code: SR1200). 15

''Railman" or similar and approved.:

5No"DL2" 300 X 300 X 300mm Stainless steel side grab rail.16

5No
"SR2A" 670 X 246mm Stainless steel rear grab rail.  17

9No

300 x 270 x 520mm High x 1,2/1,5mm thick satin 
finished stainless steel waste bin (Code: 359730) with a 
capacity of 34 litres and cylinder lock with standard 
''Franke'' or similar and approved key, plugged and 
screwed to the wall with stainless steel screws.

18

''Franke Stratos STRX605'' similar and approved 
waste bins.:

11No

100 x 134 x 304mm High x 1,2/1,5mm thick satin 
finished stainless steel soap dispenser (Code: 359705) 
including a replaceable and refillable 1 litre container, 
cylinder lock with standard ''Franke'' or similar and 
approved key, plugged and screwed to the wall with 
stainless steel screws.

19

''Frank Stratos STRX618'' or similar and approved 
soap dispensers.:

21NoSanitiser dispesor.20
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11No

280 x 207 x 245mm High x 1,2/1,5mm thick satin 
finished stainless steel automatic hands free hand dryer 
(Code: 359961) with a capacity of 200W motor 
connected to 230/240 volt power supply, including 2 
vandal proof lock screws and key wrench, plugged and 
screwed to the wall with stainless steel screws. Hand 
dryer to have a 5 year warranty plan. 

21

''Franke HF2400HD'' similar and approved hand 
dryers.:
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BILL NO 11

METALWORK

Descriptions 

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete 

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

SUPPLEMENTARY PREAMBLES

STEEL HANDRAILS, BALUSTRADES, ETC

17m50 x 50 x 2mm Hollow section continuous rails1

Welded handrails to stair walls

12mBalustrading to stairs t.b.d.2

Welded balustrading to stairs

SUNDRY ALUMINIUM WORK

228m
50 x 50 x 3mm Angle section corner protectors plugged 
to brickwork or concrete

3

Natural anodised aluminium

19m
40mm Flat section straight transition strip at junction of 
different floor finishes.

4
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49NoFrame for door 720 x 2032mm high5

1,2mm Double rebated frames suitable for half brick 
walls with 2 brass butt hinges per door leaf and 2 
brass butt hinges per fanlight

21NoFrame for door 813 x 2032mm high6

1,2mm Rebated frames suitable for one brick walls, 
to jambs, head and threshold of openings

384m²Aluminium door per square metre7

NATURAL ANODISED ALUMINIUM LOUVRE 
UNITS

ALUMINIUM WINDOWS, DOORS, ETC

SPECIFICATION

Provide all labour, materials and equipment necessary 
for the design, supply and fixing of the works described 
herein, in conformity with the drawings referred to, this 
specification and  AAAMSA specification

Scope of work

The architectural aluminium work in windows and doors 
must carry the Certification Seal of the Association of 
Architectural Aluminium Manufacturers of South Africa 
and no items which are not so certified will be accepted 
on site

Aluminium work

The tenderer shall submit together with his tender 
sufficient detailed drawings and samples to illustrate the 
type of sections he intends to use for all elements of the 
work, including jamb, sill, head, coupling, beading, etc, 
waterproofing, ironmongery, etc and fixing method 
details

Tender drawings and samples
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Extruded aluminium sections shall be fabricated from 
alloy 6063 or 6061 in temper T5 or T6 all in accordance 
with the latest edition of BS EN 755 - "Aluminium and its 
alloys - extruded rod / bar, tube and profiles"

Aluminium sections

Ancillary members such as sills, flashings, infill panels 
and the like which may be formed from flat sheet 
material shall be fabricated from aluminium alloy 1200 
or 3004 or 5251 of appropriate temper all in accordance 
with the latest edition of BS EN 573 - "Aluminium and 
Aluminium Alloys"

The extrusions must be free from copper, hammer 
marks or other defects.  Under no circumstances is mild 
steel, brass or any other metal containing copper to be 
used where it will come into direct contact with the 
aluminium

After manufacture the aluminium sections are to be 
cleaned in an approved manner to ensure uniform 
appearance and it is to be protected during transport to 
site and during installation with a strippable approved 
plastic tape or wrapping as required, which is only to be 
removed once the "rough and wet" trades have finished 
with their work

All frames are to be true and square.  Joints are to be 
mechanically joined or welded in accordance with the 
best practice.  Assembly screws and bolts are to be 
stainless steel and fixing screws are to be cadmium 
plated

The contractor shall provide all the necessary sub-
frames, structural supports, lugs, brackets and cleats 
necessary to ensure the stable fixing of window and 
door sections to surrounding structures

All architectural anodising shall be in strict accordance 
with SANS 999 of colour as described with a nominal 
thickness of between 60 - 80 microns (?)

Anodising
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The specific purchasing conditions contained in SANS 
999 shall be deemed to be incorporated in this 
specification

All architectural powder coating shall be in strict 
accordance with SANS 1796 and the powder applied in 
strict accordance with SANS 1578 of colour as 
described with a nominal thickness of between 60 - 80 
microns (?)

Powder coating

The specific purchasing conditions contained in SANS 
1796 shall be deemed to be incorporated in this 
specification

The powder manufacturer shall issue a powder 
guarantee of a minimum of 15 years.  The specific 
conditions contained in this guarantee shall form part of 
the powder coating process and may only be applied by 
an approved powder applicator

All aluminium shall be pre-treated in accordance with 
SABS 1796 so as to ensure excellent adherence 
properties

All coil coating of architectural aluminium flat sheet 
products shall be in strict accordance with :

Coil coating (painted aluminium sheet)

ASTM D2247 in respect of Humidity Resistance

ASTM G53 and ASTM D3361 in respect of 
Accelerated Weathering

ASTM B117 in respect of Acid Salt Spray

ASTM D4145 in respect of Formability

ASTM D3363 in respect of Pencil Hardness

ASTM D523 in respect of Specular Gloss

-2/31-

METALWORK
Bill No.  10
BUILDING WORKS
Section No.  2

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

ASTM D2794 in respect of Reverse Impact

All coil coated architectural aluminium flat products are 
to be provided with a manufacturer's extended 
guarantee in respect of substrate and painted surface 
(20 years subject to manufacturer's performance 
guarantee conditions)

Tenderers are advised that written certificates of 
conformance will be required in terms of all the 
references as referred to above

Written certificates

The successful tenderer will be required to prepare full 
drawings incorporating plans, elevations, sections, 
details, etc for approval by the architects and/or 
structural engineers, prior to putting any work in hand

Shop drawings, details and calculations

Copies of the approved drawings shall be supplied to 
the architects and any other subcontractor whose work 
is affected.  Notwithstanding any approval of these 
details, the successful contractor shall remain 
responsible for the design and for ensuring that the 
dimensions, details and workmanship results in the 
correct performance and assembly of the work.

Windows and doors must be fixed by the manufacturer 
into pre-formed openings including all necessary 
brackets, anchors, other fastening devices, spacers, 
timber grounds, etc and must be perfectly plumb and be 
strutted and braced as necessary to prevent distortion

Fixing
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The successful tenderer will be responsible for the 
structural, general detail and design of the works 
described, which is to be in accordance with the overall 
architectural design parameters as outlined on the 
drawings.  The structural design must in all respects 
comply with the tolerances and design requirements set 
out in this specification

Responsibility

It will be the contractor's responsibility to comply in all 
respects with Local Authority and Central Government 
regulations and to obtain all the necessary approvals as 
required from the respective Authorities.

Notarized certificates of compliance must be provided 
with shop drawings for the architect's approval as 
requested

The tenderer must undertake to provide when called 
upon an acceptable warranty to guarantee the 
following:-That all components are to be guaranteed for 
10 years after installation.That the standards of 
workmanship, materials and tolerances are in 
accordance with this specification and with the relevant 
SABS and/or BS Standards where applicable.That the 
works described has been designed to comply with the 
requirements set out herein.That the use of all materials 
included in the total construction shall take due 
cognisance of the manufacturer's warranty, 
recommendation and specification for their respective 
uses and shall where applicable be in accordance with 
the relevant SABS and/or BS Standards.

Warranty and indemnity
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Thermal movement (where applicable) The contractor 
shall provide allowances for free and noiseless 
vertical and horizontal thermal movement due to the 
contraction and expansion of component parts, for 

a temperature range of not less than -10°C to 
+35°C.  Buckling, opening of joints, glass 
breakage, undue stress on fasteners, failure of 
sealants or any other detrimental effects due to the 
thermal movement of component parts shall not be 
permitted

Performance standards

Deflection The deflection of any framing member 
in a direction normal to the plane of the wall when 
subjected to its full design load, shall not exceed 
1/175 of its clear span or 20mm, whichever is 
less. The vertical deflection of any horizontal member 

supporting glass, when carrying its full design 
dead load, shall not exceed 1/300 of the clear span of 
the member or 8mm, whichever is less. The 
deflection of any member in a direction parallel to 

the plane of the wall when carrying its full 
design load, shall not exceed 3mm

Fittings

Glazing beads, gaskets and glazing compounds 
shall be of materials that are compatible with the 
aluminium finishes, the glass and other glazing 
materials. Putty glazing is not permitted

Hardware, bearing devices and fittings in 
general must be of materials resistant to 
atmospheric corrosion for all inland installations, but 
when installed in highly corrosive environments, such 
as coastal or close proximity to the sea, all said 
fittings must be made from non-corrosive materials and 
shall be  of a design so as to be accessible for 
adjustment, repair and replacement after the 
windows etc have been installed

Fastenings shall be of material which is 
compatible with aluminium and aluminium finishes
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Primary anchorage

Anchorage to the structure shall be done by 
approved methods and in strict accordance with 
the approved shop drawings

Embedded concrete inserts supplied by the 
contractor shall be used as required for the 
anchorage. The timely and adequate supply of cast-in 
items is entirely the responsibility of the contractor

Tolerances

The contractor is to take into account the 
building tolerances prior to manufacture 
commencing and no responsibility will be accepted 
by the architects in respect of lack of fit of any of 
the window and door assemblies

All external windows and doors shall be waterproofed 
with an approved wax impregnated sealing strip 
between the aluminium frame and the structure, and in 
addition shall be pointed all round on both sides with an 
approved two-part polysulphide liquid polymer sealing 
compound

Pointing

All ironmongery is to be best quality of the respective 
kinds

Ironmongery

Ironmongery not described but necessary for the works 
is to be included in the tender with sufficient supportive 
detail and references for approval by the architect 
together with the tender

Windows and doors are to be glazed with glass as 
described herein. Glazing may be either factory or site 
glazed and must be clean and free from defects on 
completion of glazing

Glazing
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Glazing shall be executed strictly in conformance with 
glass manufacturer's recommendations and all in 
accordance with the National Regulations Part N, SANS 
10137, SANS 10400 and SANS 1263

All safety glazing materials (individual panes) shall be 
permanently marked. Such marking to be visible after 
installation (glazing)

The successful tenderer shall submit the AAAMSA 
Glass & Glazing Certificate confirming that glazing has 
been installed in accordance with SANS 10137 ensuring 
that Safety Glazing Materials have been installed and 
individually marked in the mandatory areas

A warranty is to be provided that the manufacturer of the 
laminated safety glass and / or the hermetically sealed 
glazing units warrants the product against delamination 
and colour degradation for a period of not less than 5 
(five) years

In the case of structural glazing, written proof is to be 
provided that all stages of fabrication and installation 
have been executed with disciplined quality assurance 
in accordance with the relevant part of SABS ISO9000

Written confirmation of compatibility of structural sealant 
with extrusion surface, glazing tape and glass is to be 
supplied by the structural sealant manufacturer together 
with the regular relevant test reports regarding the 
adhesion of the sealant to the aluminium frame in 
accordance with ASTM/C 794-80 (Standard Test for 
Adhesion-in-Peel of Elastomeric Joint Sealants)

When necessary, all protection plastic tape or wrapping 
shall be removed and the windows and doors shall be 
thoroughly cleaned and tested, serviced with all 
necessary adjustments and / or repairs carried out 
before handing over the Works

Servicing
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The tender rates are to include for the design, 
manufacture, powder coating, labour and material for 
the windows, doors, etc including all accessories, 
necessary sub-frames, structural supports, brackets, etc 
ironmongery, protective tape/wrapping, glass, 
sandblasting, sealing between units and between units 
and structures, packing, cartage, delivery to site and 
erection including all shop drawings, samples, etc items, 
work, etc not specifically stated here or shown on the 
drawings but generally required to complete the works 
and cost implications of the Preliminaries applicable to 
the principal agreement

Tender rates

The tenderer shall accept full responsibility for the 
accuracy of his measurement of quantities etc of all the 
components and the completed works shall therefore 
not be subject to remeasurement.  Only authorised 
variations from this bill of quantities will be subject to 
adjustment

The references given in the descriptions are to the 
respective types of windows, doors, etc on the 
architect's schedule drawings included at the back of 
this bill of quantities

References

WINDOWS AND DOORS

16No
Window 600 x 1200mm high (W2) (drawing No LG 21-
106)

8

Epoxy powder coated aluminium windows glazed with 
8mm clear float toughened glass and plugged to 
brickwork or concrete

1No
Window 1392 x 1200mm high (W2) (drawing No LG 21-
106)

9

1No
Window 1515 x 1200mm high (W2) (drawing No LG 21-
106)

10
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5No
Window 600 x 1200mm high (W02) (drawing No LG 21-
106)

11

1No
Window 977 x 1500mm high (W3A) (drawing No LG 21-
106)

12

2No
Window 1521 x 1500mm high (W3B) (drawing No LG 
21-106)

13

2No
Window 2366 x 1500mm high (W3D) (drawing No LG 
21-106)

14

2No
Window 2438 x 1500mm high (W3E) (drawing No LG 
21-106)

15

1No
Window 1425 x 1500mm high (W3F) (drawing No LG 
21-106)

16

1No
Window 2140 x 1500mm high (W3F) (drawing No LG 
21-106)

17

2No
Window 1591 x 1500mm high (W3G) (drawing No LG 
21-106)

18

1No
Window 980 x 1500mm high (W3H) (drawing No LG 21-
106)

19

1No
Window 2716 x 1500mm high (W3J) (drawing No LG 
21-106)

20

1No
Window 2158 x 1500mm high (W3K) (drawing No LG 
21-106)

21

1No
Window 2145 x 1500mm high (W3L) (drawing No LG 
21-106)

22

1No
Window 2165 x 1500mm high (W3N) (drawing No LG 
21-106)

23

1No
Window 2310 x 1500mm high (W3O) (drawing No LG 
21-106)

24
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2No
Window 2040 x 1800mm high (W06) (drawing No LG 
21-106)

25

1No
Window 3708 x 2800mm high (W07) (drawing No LG 
21-106)

26

1No
Window 3700 x 3000mm high (W08) (drawing No LG 
21-106)

27

4No
Window 2859 x 2500mm high (W09) (drawing No LG 
21-106)

28

1No
Window 2895 x 2500mm high (W9A) (drawing No LG 
21-106)

29

4No
Window 2907 x 2500mm high (W9B) (drawing No LG 
21-106)

30

1No
Window 1335 x 400mm high (W10) (drawing No LG 21-
106)

31

4No
Window 2113 x 400mm high (W11) (drawing No LG 21-
106)

32

3No
Window 2400 x 400mm high (W12) (drawing No LG 21-
106)

33

1No
Window 10909 x 1684mm high (W13) (drawing No LG 
21-106)

34

1No
Window 12781 x 784mm high (W14) (drawing No LG 
21-106)

35

1No
Window 17000 x 800mm high (W15) (drawing No LG 
21-106)

36

4No
Window 32496 x 1684mm high (W16) (drawing No LG 
21-106)

37

2No
Window 19055 x 1684mm high (W16A) (drawing No LG 
21-106)

38
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1No
Window 6194 x 416mm high (W17) (drawing No LG 21-
106)

39

1No
Window 590 x 3000mm high (W18) (drawing No LG 21-
106)

40

1No
Window 637 x 3000mm high (W18A) (drawing No LG 
21-106)

41

1No
Window 3194 x 3170mm high (DOO-007) (drawing No 
LG 21-106)

42

1No
Window 2000 x 2100mm high (DOO-009) (drawing No 
LG 21-106)

43

4No
Window 9793 x 3100mm high (DOO-011) (drawing No 
LG 21-106)

44

2No
Window 300 x 3100mm high (DOO-013) (drawing No 
LG 21-106)

45

2No
Door 900 x 2100mm high including aluminium frame 
(D01A & D04) (drawing No LG 21-106)

46

2No
Double door 1750 x 2100mm high with two pairs of 
handles (D05) (drawing No LG 21-106)

47

5No
Double door 2000 x 2100mm high with two pairs of 
handles (D06) (drawing No LG 21-106)

48

1No
Double door 1500 x 2100mm high with two pairs of 
handles (D07) (drawing No LG 21-106)

49

1No
Double door 2480 x 3000mm high with two pairs of 
handles (D08) (drawing No LG 21-106)

50

4No
Double door 3000 x 3000mm high with two pairs of 
handles (D09) (drawing No LG 21-106)

51

2No
Double door 3100 x 3100mm high with two pairs of 
handles (D10) (drawing No LG 21-106)

52
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8No
Sliding Folding Stacking door 4897 x 3114mm high with 
two pairs of handles (D11) (drawing No LG 21-106)

53

2No
Sliding Folding Stacking door 7274 x 3100mm high with 
two pairs of handles (D12) (drawing No LG 21-106)

54

STEEL ROLLER SHUTTERS ETC

2No
Chain operated slatted roller shutter for 2000 x 1200mm 
high opening (W01) (drawing No LG 21-106)

55

Steel roller shutters fixed to brickwork or concrete
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BILL NO 12

PLASTERING

SUPPLEMENTARY PREAMBLES

SCREEDS

829m²30mm Thick on floors and landings1

Screeds on concrete

428m²2mm Rhick Self leveling screed2

INTERNAL PLASTER

5 850m²On walls3

Cement plaster on brickwork

503m²On narrow widths4

745m²On ceilings5

Cement plaster on concrete

EXTERNAL PLASTER

1 154m²On walls6

Cement plaster on brickwork

7m²On narrow widths7
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BILL NO 13

TILING

Descriptions 

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

SUPPLEMENTARY PREAMBLES

WALL TILING

243m²On walls1

152 x 152 x 5mm Wg ceramic tiles fxd with adhesive 
to plstr (plstr e.m)!152 x 152 x 5mm White glazed 
ceramic tiles fixed with adhesive to plaster (plaster 
elsewhere)

FLOOR TILING

814m²On floors and landings in diagonal pattern2

300 x 300mm Porcelein tiles (PC R350/m², supplioed 
and delivered) with adhesive to screed (screed 
elsewhere) and flush pointed with tinted waterproof 
jointing compound

916mSkirtings 100mm high of No 4000 coved skirting tiles3

25NoExtra over for internal corner tile4

30NoExtra over for external corner tile5
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BILL NO 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

SANITARY FITTINGS

2No

Sink and drainer 1500 x 535mm wide with double centre 
bowl (Code: 312880), fitted to counter top (counter top 
elsewhere measured).

1

''Franke Model'' or similar and approved pressed 
stainless steel 'drop-in' sinks.:

26No

510 x 400mm "Daisy" white vitreous china lavatory wash
hand basin (Code: 19VW015) with stand, two tap hole 
plugs including integrated overflow and chain stay hole, 
bolted to wall and sealed with silicone sealant where 
basin meets wall.

2

"Vaal" or similar approved.:

13No

"Hibiscus Elite" close coupled 90 degree outlet open rim 
front single flush suite complete with lid and fitments 
(code 772402), top dual flush suite 6/3 litres (Code 
772401 with jazz thermoset toilet seat (code 8531Z0). 

3

5No

"Pearl paraplegic" Vitreous China semi-close coupled 
suite (Code: 7300SC) comprising 90 degree outlet open 
rim washdown pan and matching 9 litre cistern complete 
with lid, fitments and purpose-made chromium plated 
side flush lever and purpose made thermoset seat and 
cover plate.

4

7No

415 x 275 x 315mm "Flatback" white vitreous china wall 
mounted urinal (Code: 705326) including 38mm 
chromium plated domical grating (Code: 8787Z0 and 
chromium plated top inlet spreader (Code: 8543Z0), 
fixed on and including two hanger brackets (Code: 
8127Z0).

5

WASTE UNIONS, ETC.
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26No32mm Basin waste with plug and chain.6

"Cobra Watertech" or similar approved:

2No
40mm Chrome brass bath / sink waste union with plug.7

TRAPS, ETC.

18No100mm "P" or "S" trap. 8

'Plumbcrazy' traps or other approved uPVC.:

33No

32mm Chrome plated bottle trap with 75mm deep re-
seal, adjustable telescopic pipe and 32mm outlet.

9

2No40 x 300mm Double bowl sink combination trap.10

TAPS, VALVES, ETC.

18No

25mm (Code: 104HT) BSP exposed extended lever 
operated, chrome plated, DZR brass toilet flush valve 
complete with isolating check valve, telescopic 
adjustment and top entry flush pipe. 

11

''Walcro'' or equal and approved valves, flush pipes, 
etc.:

7No

15mm (Code: 330UR) BSP exposed, chrome plated, 
DZR brass urinal flush valve complete with flow control, 
strainer and no-hold feature. 

12

7No
15mm (Code: UR15TP) offset exposed chrome plated 
urinal flush pipe. 

13

42No
"Stella Classic" or similar approved basin pillar tap code: 
04ST331115.  

14

''Cobra'' or equal and approved taps, etc.:

2No
"Stella Classic" or similar approved sink mixer - one hole 
code: 04ST3396.  

15
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5No
"Cobra" or similar approved elbow action pillar tap red 
indice code: 505-21R.

16

SANITARY PLUMBING (PROVISIONAL)

106m40mm Pipes fixed to or chased into brickwork.17

uPVC pipes:

106m50mm Pipes fixed to or chased into brickwork.18

25m110mm Pipes fixed to or chased into brickwork.19

53No40mm Bend.20

Extra over uPVC pipes for fittings.:

53No50mm Bend.21

53No40mm Junction.22

53No50mm Junction.23

18No40mm 'GI Two-way' vent anti-vac valve.24

15NoGulley not exceeding 500mm deep.25

Pre-cast concrete gulleys.:

ItemTesting waste pipe system.26

Sundries.:

WATER AND FIRE SUPPLIES

53m15mm Pipes chased into brick walls.27

Class 2 copper pipes.:

53m22mm Pipes chased into brick walls.28
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106No15mm Fittings.29

Extra over class 2 copper and polypropylene pipes 
for brass compression fittings.:

106No22mm Fittings.30

RAINWATER DISPOSAL

35m100mm Diameter rainwater pipes31

0,6mm Galvanised sheet iron

5NoExtra for shoe32

5No100mm Vertical outlet33

"Full-flow" cast iron outlets

ELECTRIC WATER HEATERS

2No100lts Geysers t.b.d.34

Geysers

FIRE APPLIANCES ETC

6No9 Litre water fire extinguisher35

"Chubb"

4NoFire hose reel36

Fire hose reel
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BILL NO 15

GLAZING

TOPS, SHELVES, DOORS, MIRRORS, ETC

21NoMirror 450 x 600mm high1

4mm Silvered float glass copper backed mirrors 
with 10mm bevelled and polished edges fixed with 
double sided adhesive tape
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BILL NO 16

PAINTWORK

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

PREPARATORY WORK TO EXISTING WORK

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

All painting shall be done in accordance with "Plascon-
Evans" specifications

PAINT SPECIFICATIONS

PAINTWORK, ETC TO NEW WORK ON

FLOATED PLASTER SURFACES WITH
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5 818m²Internal walls1

One coat alkali resistant plaster primer and two 
coats PVA acrylic emulsion paint on

1 154m²External walls2

One coat alkali resistant plaster primer and two 
coats modified acrylic fine textured emulsion paint 
on

SMOOTH CONCRETE SURFACES WITH

745m²Ceilings and beams3

One coat alkali resistant plaster primer and two 
coats PVA acrylic emulsion paint on

PLASTER BOARD SURFACES WITH

356m²Ceilings and cornices4

One coat alkali resistant plaster primer and two 
coats PVA acrylic emulsion paint on

FIBRE-CEMENT SURFACES WITH

43m²Fascias and barge boards5

Two coats pure acrylic paint on

43m²

Extra over paintwork in other colours for paintwork in 
colours which have a value of 7 or less on the Munsell 
system

6

METAL SURFACES WITH

78m²Door frames7

Spot priming defects in pre-primed surfaces with 
zinc phosphate metal primer, one coat universal 
undercoat and two coats super universal enamel 
paint on steel
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35m²Windows with burglar bars8

One coat acrylic emulsion metal primer, one coat 
universal undercoat and two coats super universal 
enamel paint on galvanised steel

WOOD SURFACES WITH

277m²Doors9

One coat oil wood primer, one coat universal 
undercoat and two coats super universal enamel 
paint on

265m²Timber screens10

17mSkirtings, rails, etc not exceeding 300mm girth11

SIGNWRITING

1NoDirectional arrow not exceeding 150mm long on pipe12

Suitable paint on plaster, metal, wood or glass
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SECTION SUMMARY - BUILDING WORKS
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Page
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R

Section No. 2

2/4EARTHWORKS1

2/9CONCRETE, FORMWORK AND REINFORCEMENT2

2/12MASONRY3

2/14WATERPROOFING4

2/15ROOF COVERINGS5

2/18CARPENTRY AND JOINERY6

2/21CEILINGS ETC7

2/22FLOOR COVERINGS8

2/27IRONMONGERY9

2/41METALWORK10

2/42PLASTERING11

2/43TILING12

2/47PLUMBING AND DRAINAGE13

2/48GLAZING14

2/51PAINTWORK15
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EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.1

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN LANDSCAPING 
(ALL TRADES)

SITE CLEARANCE, ETC.

6 936m²

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris.

1

Site clearance, etc.:

6 936m²
Stripping average 150mm thick layer of top soil and 
stockpiling on site.

2
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EXCAVATION OTHER THAN BULK

642m³Reduced levels under floors.3

Open face excavation in all materials other than 
rock over sloping site.:

28m³Soft rock.4

Extra over excavation other than bulk in all 
materials for excavation in (on-site verification 
required for payment).:

14m³Hard Rock.5

CARTING AWAY.

279m³
Off site to a dumping site to be found by the Contractor.6

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk).:

EARTH FILLING, ETC.

279m³Loam top soil.7

Earth filling supplied by the contractor, temporarily 
stockpiled on site including haulage approximately 
100m from perimeter of stock piles.: 

TESTS

4.00NoModified AASHTO Density test.8

Prescribed density tests on filling.:

2 418m²

Rip and scarify top surface of existing formation to a 
depth of 150mm and compact to not less than 100% of 
Modified AASHTO density.

9

COMPACTION OF SURFACES:
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1 860m²Kikuyu grass10

GRASS:

5NoTree REMOVAL11

TREES:

30NoShrub 500mm girth12

14NoMedium shrub13

39NoLarge shrubs14

36NoLarge trees15
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EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.2

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN COVERED 
WALKWAYS (ALL TRADES)

EARTHWORKS ( PROVISIONAL )

SITE CLEARANCE, ETC.

237m²

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris.

1

Site clearance, etc.:

237m²
Stripping average 150mm thick layer of top soil and 
stockpiling on site.

2
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EXCAVATION OTHER THAN BULK

119m³Reduced levels under walkways, etc.3

Excavation in all materials other than rock not 
exceeding 2m deep.:

22m³Holes.4

Excavation in all materials other than rock not 
exceeding 2m deep.:

65m²
Sides of trench and hole excavations not exceeding 
1,5m deep.

5

Risk of collapse of excavations other than bulk.:

14m³Soft rock.6

Extra over excavation other than bulk in all 
materials for excavation in (on-site verification 
required for payment).:

7m³Hard Rock.7
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CARTING AWAY.

94m³
Surplus material from excavations and/or stock piles on 
site to to a dumping site to be found by the Contractor.

8

Extra over bulk excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk).:

EARTH FILLING, ETC.

36m³Pavings, etc.9

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% 
Mod AASHTO density.:

11m³Holes10

36m³Under floors, pavings, etc.11

Filling with G6 approved material supplied and 
carted onto site by the Contractor, and spread, level, 
water, and compact in 150mm layers to density of at 
least 98% Mod. AASHTO maximum density.:

36m³Under floors, etc.12

Filling with G7 approved material supplied and 
carted onto site by the Contractor, compacted to a 
density of at least 97% Mod. AASHTO maximum 
density.:

13m³Under floors, etc.13

Coarse river sand filling compacted to 100% Mod. 
AASHTO maximum density.:

KEEPING EXCAVATIONS FREE OF WATER
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Item
Keeping excavations free of water other than 
subterranean water.

14

Keeping excavations free of water.:

TESTS

2No"Modified AASHTO Density" test.15

Prescribed density tests on filling.:

SOIL POISONING

237m²Under floors and pavings, etc. (Provisional).16

Approved brand of weed killer mixed and applied in 
accordance with manufacturer's instruction.:

COMPACTION OF SURFACES

237m²

Rip and scarify top surface of existing formation to a 
depth of 150mm and compact to not less than 100% of 
Modified AASHTO density.

17

Compaction of surfaces.:

CONCRETE, FORMWORK AND 
REINFORCEMENT

REINFORCED CONCRETE

6m³ Bases.18

25 Mpa/19mm Concrete.:

4m³Isolated beams.19

TEST BLOCKS
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4Sets
Making and testing sets of three 150 x 150 x 150 mm 
concrete strength test cubes (Provisional).

20

Test blocks.:

ROUGH FORMWORK ( DEGREE OF ACCURACY
III )

42m²Beams.21

Rough formwork to Sides.:

REINFORCEMENT (PROVISIONAL)

0.15tMild steel bars of varying diameter.22

Mild steel reinforcement to structural concrete 
work.:

0.35tHigh tensile steel bars of varying diameter.23

High tensile steel reinforcement to structural 
concrete work.:

MASONRY

237m²Concrete slates.24

CONCRETE SLATES

SUPERSTRUCTURE

39m³Piers25

Brickwork of NFP bricks in class II mortar

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

-3/8-

COVERED WALKWAYS, ETC
Bill No.  2
EXTERNAL WORKS
Section No.  3

MVUBU CONSULTING

Carried Forward R



Amount
R

Item
No

Quantity Rate

Brought Forward R

Tender Bills of Quantities

Proposed New Margate Hall

237m²Under surface beds.26

One layer of 350 micron Consol Plastics Gunplas 
USB Green waterproof sheeting (or equal and 
approved) sealed at laps with Gunplas Pressure 
Sensitive Tape:
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ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

GALVANISED STEEL ROOF SHEETING

285m²
Roof covering with pitch not exceeding 25 degrees, in 
transportable lengths not exceeding 20m.

27

6mm Galvanised IBR sheet steel with Chromadek finish 
on one side in single lengths fixed to steel purlins or 
rails and 6mm galvanised sheet steel accessories with 
Chromadek finish on one side.:

70m²concrete surfaces28

PLastering

PAINTWORK

ON METAL SURFACES

275m²On plastered surfaces29

Prepare and apply one coat alkyd based universal 
undercoat and one coat superior quality universal 
enamel paint, on work in sound condition.:

ROADWORK, PARKING AREAS AND 
PAVING

237m²
50mm Paving laid in stretcher bond pattern to walkways,
etc to falls.

30

Paving of 50 mm interlocking concrete paving 
bricks with butt joints on 25mm thick sandbed 
(compacted thickness) with sand and cement 
mixture swept into joints and hosed down.:
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24m400mm x 100mm timber member31

CARPENTRY AND JOINERY

24m²Painting to 400mm x 100mm timber member32
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EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.3

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN PAVINGS (ALL 
TRADES)

SITE CLEARANCE, ETC.

2 591m²

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris.

1

Site clearance, etc.:

2 591m²
Stripping average 150mm thick layer of top soil and 
stockpiling on site.

2

EXCAVATION OTHER THAN BULK

1 296m³Reduced levels under roads, paving, etc.3

Excavation in all materials other than rock not 
exceeding 2m deep.:

130m³Soft rock.4

Extra over excavation other than bulk in all 
materials for excavation in (on-site verification 
required for payment).:

65m³Hard Rock.5
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CARTING AWAY.

777m³
Surplus material from excavations and/or stock piles on 
site to to a dumping site to be found by the Contractor.

6

Extra over bulk excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk).:

EARTH FILLING, ETC.

389m³Under floors, pavings, etc.7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% 
Mod AASHTO density.:

389m³Under floors, pavings, etc.8

Filling with G5 approved material supplied and 
carted onto site by the Contractor, and spread, level, 
water, and compact in 150mm layers to density of at 
least 98% Mod. AASHTO maximum density.:

389m³Under floors, pavings, etc.9

Filling with G7 approved material supplied and 
carted onto site by the Contractor, compacted to a 
density of at least 97% Mod. AASHTO maximum 
density.:

130m³Under floors, etc.10

Coarse river sand filling compacted to 100% Mod. 
AASHTO maximum density.:

KEEPING EXCAVATIONS FREE OF WATER

Item
Keeping excavations free of water other than 
subterranean water.

11

Keeping excavations free of water.:
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TESTS

26No"Modified AASHTO Density" test.12

Prescribed density tests on filling.:

SOIL POISONING

2 591m²Under floors and pavings, etc. (Provisional).13

Approved brand of weed killer mixed and applied in 
accordance with manufacturer's instruction.:

COMPACTION OF SURFACES

2 591m²

Rip and scarify top surface of existing formation to a 
depth of 150mm and compact to not less than 100% of 
Modified AASHTO density.

14

Compaction of surfaces.:
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ROADWORK, PARKING AREAS AND PAVING

2 591m²Tarmac for roads and access for light vehicles15

Tarmac

Paving of 60 mm interlocking concrete paving 
bricks with butt joints on 25mm thick sandbed 
(compacted thickness) with sand and cement 
mixture swept into joints and hosed down.:

313mBarrier kerb (Figure 3) overall size 150 x 300mm high.16

Precast concrete kerbing finished smooth on 
exposed surfaces including building in, bedding, 
jointing, pointing, concrete haunching, excavation, 
backfilling, ramming, etc. complete as indicated.:

78m

Barrier kerb circular on plan (Figure 3) overall size 150 x 
300mm high to radius not exceeding 4m radius, formed 
with short lengths of straight kerbs. 

17

16m
Mountable kerb (Figure 8a) overall size 300 x 150mm 
high.

18

PAINTWORK

369mMarkings on paving surfaces, 100mm wide.19

Prepare surfaces, wash thoroughly, remove loose 
material, leave to dry and apply two coats SABS 
approved waterborne acrylic road marking paint.:

4NoDisabled parking sign in 1000 x 1000mm surround.20
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EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.4

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN WATER 
SUPPLY (ALL TRADES)

PLUMBING AND DRAINAGE

WATER SUPPLIES (DOMESTIC AND FIRE)

129m50mm Pipes 1

Class 12 uPVC pressure pipes with rubber ring 
joints.:

91m100mm Pipes 2

65m
100mm Pipes laid in and including trenches not 
exceeding 1m deep.

3

65m
100mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep.

4

13No50mm bend.5

Extra over class 12 uPVC pressure pipes for uPVC 
pressure fittings with rubber rings.:

22No100mm bend.6

14No50mm Tee.7

18No100mm Tee.8
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4No50mm End cap.9

7No100mm End cap.10

12No110 x 50mm Reducing junction.11

4No110 x 100mm Reducing junction.12

2No

Water valve inspection chamber measuring 
approximately 1220 x 645mm on plan complete with 
concrete surface bed, brick chamber below not 
exceeding 1000mm deep internally and cover gratings, 
etc (Refer to Engineer's drawing no. 18008/CE/601). 

13

Sundries.:

1No50mm Valve.14

1No100mm Valve.15

1No
''Meinecke Cosmos WPD" or similar and approved water 
meter to the engineer's specifications.

16

1NoStand tap.17

ItemMunicipal connection.18

Municipal connection.:

ItemTesting water pipe system.19

Testing.:

FIRE APPLIANCES ETC

2No
100mm Diameter 2500 KPa pressure gauge syphon and 
stopcock, including tapped hole in steel pipe.

20

Fire hydrants.:

2No
100 x 65mm Brass double lug tampermproof hydrant 
valve with cap and chain.

21
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2No
Galvanised socket suitable for 65mm diameter steel 
pipe.

22

2m
110mm Galvanised vertical steel pipe cast in concrete 
(Concrete elsewhere measured).

23

2No
110mm Diameter galvanised steel 90 degrees long 
radius.

24

2No100 x 65mm steel galvanised iron tee reducer.25

2No65mm Diameter Male quick delivery hose. 26

2No

Unreinforced concrete hydrant pedestal 1300mm high, 
cast around vertical pipe with bottom 400mm below 
ground, 300 x 300mm square at base and tapering to 
190 x 190mm overall octagonal shaped top, including 
mass concrete base, excavation, formwork and two 
coats of paint to exposed surfaces. 

27

Fire hydrant pedestals.:

WATER STORAGE TANKS ETC

6No10 000 ltr Water storage tanks.28

Water storage tanks.:

1NoBooster pumps inclusive of builders works.29

-3/18-

WATER SUPPLY
Bill No.  4
EXTERNAL WORKS
Section No.  3

MVUBU CONSULTING

Carried Forward to Summary of Section No. R



Amount
R

Item
No

Quantity Rate

Tender Bills of Quantities

Proposed New Margate Hall

EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.5

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN SOIL 
DRAINAGE (ALL TRADES)

SOIL DRAINAGE

79m
110mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep.

1

Class 6 Corflo uPVC pipes.:

97m
160mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep.

2

4No110mm Bend.3

Extra over class 6 Corflo uPVC pipes for fittings.:

5No160mm Bend.4

5No110mm Junction.5

5No160mm Junction.6

3No110mm Reducing junction.7

5No160mm Reducing junction.8

4No110mm Access bend.9

4No160mm Access bend.10
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3No110mm Access junction.11

5No160mm Access junction.12

3No110mm Access reducing junction.13

4No160mm Access reducing junction.14

2No110mm Access double junction.15

4No160mm Access double junction.16

4No
110mm Rodding eye including coverplate, unreinforced 
concrete surround, etc.

17

3No
160mm Rodding eye including coverplate, unreinforced 
concrete surround, etc.

18

4No

Pre-cast concrete inspection chamber size 1000mm 
internal diameter not exceeding 1000mm deep 
internally, complete with 150mm thick pre-cast concrete 
cover slab with rebated opening for cover and frame, 
benching in bottom chamber and dished down to 
channels.

19

Sumps, catchpits, inspection chambers, etc 
(gratings and covers elsewhere).:

4No

Pre-cast concrete inspection chamber size 1000mm 
internal diameter exceeding 1500mm but not exceeding 
2000mm deep internally, complete with 150mm thick 
pre-cast concrete cover slab with rebated opening for 
cover and frame, benching in bottom chamber and 
dished down to channels. 

20

2No

Pre-cast concrete inspection chamber size 1000mm 
internal diameter exceeding 2000mm but not exceeding 
2500mm deep internally, complete with 150mm thick 
pre-cast concrete cover slab with rebated opening for 
cover and frame, benching in bottom chamber and 
dished down to channels. 

21
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10No

740mm Diameter 204kg cast iron manhole cover and 
frame. 

22

Covers, etc.:

3No
Lifting key for manhole cover (To be handed over to 
employer upon completion).

23

11m

15MPa/19mm Unreinforced concrete encasing minimum 
200mm thick allround 110mm pipes (pipes elsewhere 
measured) including any additional excavation, 
formwork, etc. 

24

Encasing pipes in concrete.: 

ItemTesting soil drainage system.25

Sundries.:

ItemConnection to existing..26
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EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.6

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN STORMWATER 
DRAINAGE (ALL TRADES)

EARTHWORKS ( PROVISIONAL )

EXCAVATION OTHER THAN BULK.

27m³Reduced levels under floors, pavings, channels, etc.1

Excavation in all materials other than rock not 
exceeding 2m deep.:

44m²

Exceeding 500mm and not exceeding 1500mm deep for 
erection and removal of formwork to strip footing, bases, 
ground beams, etc.

2

Back excavation of vertical sides of excavation in all 
materials other than rock for working space 
including backfilling compacted to 98% Mod. 
AASHTO maximum density.:

3m³Soft rock.3

Extra over excavation other than bulk in all 
materials for excavation in (on site verification 
required for payment).:

1m³Hard Rock.4
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44m²
Sides of trench and hole excavations not exceeding 
1,5m deep.

5

Risk of collapse of excavations other than bulk.:

CARTING AWAY.

8m³
Off site to a dumping site to be found by the Contractor.6

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk).:

8m³

150mm Thick of excavated material compacted to 98% 
MOD AASHTO density in 150mm thick layers, under 
floors, aprons, ramps, steps, channels, etc.

7

EARTH FILLING, ETC.

8m³

150mm Thick sub-base course of G7 material 
compacted to 98% MOD AASHTO density in 150mm 
thick layers, under floors, aprons, ramps, steps, 
channels, etc.

8

Earth filling supplied by the contractor, temporarily 
stockpiled on site including haulage approximately 
100m from perimeter of stock piles.: 

3m³
coarse river sand 9

KEEPING EXCAVATIONS FREE OF WATER.

Item
Keeping excavations free of all water other than 
subterranean water.

10

Keeping excavations free of water.:

TESTS.
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0.4NoModified AASHTO Density test.11

Prescribed density tests on filling.:

SOIL POISONING.

97m²Under floors, pavings, etc. (Provisional).12

Approved brand of weed killer mixed and applied in 
accordance with manufacturer's instruction.:

COMPACTION OF SURFACES. 

53m²

Rip and scarify top surface of existing formation to a 
depth of 150mm and compact to not less than 100% of 
Modified AASHTO density.

13

Compaction of surfaces.:
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CONCRETE, FORMWORK AND 
REINFORCEMENT

REINFORCED CONCRETE

5m³900mm Wide V-Drains cast in panels to falls.  14

25 Mpa/19mm Concrete.:

FINISHING TOP SURFACE OF CONCRETE

53m²
Aprons, stormwater channels, soak-away slabs, etc.15

Finishing top surfaces of concrete smooth with a 
steel trowel.:

MOVEMENT JOINTS ETC.

27m
10mm Joints between concrete surfaces not exceeding 
300mm wide.

16

Polyurethane or equal and approved joint forming 
material in movement joint.:
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REINFORCEMENT (PROVISIONAL)

53m²
Type 193 fabric reinforcement in concrete aprons, 
channels,  soak-away slabs, etc.

17

Fabric reinforcement.:

WATERPROOFING

27m
In 10mm x 10mm movement joints between concrete 
surfaces. 

18

JOINT SEALANTS ETC.:
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EXTERNAL WORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill.

BILL NO.7

NOTE: All Supplementary preambles noted in the 
preceding sections apply equally to trades and items 
measured under the entire external works section, 
unless stated otherwise.

THE FOLLOWING WORK IN FENCING AND 
RAILING (ALL TRADES)

CLEAR VU

194m

2280mm High anti-climb tensile steel welded mesh 
system, comprising of 2280 x 2750mm wide panels  of 
4mm vertical and 4mm horizontal wires, with 76,2 
horizontal x 12,7mm vertical apertures; panels 4 times 
bent in 50mm V-shaped bands, installed between 60 x 
60 x 2 x 2400mm high posts, with all holes laser cut into 
post and including all clamps, tech bolts, top caps and 
M8 anchors. All to be fusion bonded powder coated.  
(Refer to engineer's drawing No. 18009-CE-604).

1

"Clearvu Invisible wall" or equal and approved Mesh 
Fencing, etc.:

1No
Single leaf gate approximately size 1000 x 2280mm 
high (Refer to engineer's drawing No. 18009-CE-604). 

2

"Clearvu" or equal and approved mild steel mesh 
service duct gate, etc.:

1No
5000 x 2280mm high double swing steel mesh gate to 
match fence.

3

"Clearvu" or equal and approved mild steel mesh 
service Vehicular Gates including ground beam, 
lock, etc complete.:
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118NoSpikes4

171m²Screens and grilles5

SREENS/ GRILLES

REINFORCEMENT (PROVISIONAL)

0.24tMild steel bars of varying diameter.6

Mild steel reinforcement to structural concrete 
work.:

0.57tHigh tensile steel bars of varying diameter.7

High tensile steel reinforcement to structural 
concrete work.:

MASONRY

BRICKWORK IN SUPERSTRUCTURE

474m150mm Wide reinforcement built in horizontally.8

Brickwork reinforcement (Provisional).:

FACE BRICKWORK

145m²Extra over brickwork for face brickwork.9

Facebrick Prime Cost Of R6 500.00 Per Thousand 
Excluding VAT Delivered To The Site Pointed With 
Square Recessed Horizontal And Vertical Joints.:

PLASTERING

EXTERNAL PLASTER

341m²ON screens / grilles.10

PAINTING
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EXTERNAL WORKS

SECTION SUMMARY - EXTERNAL WORKS

Bill
No

Page
No

Amount
R

Section No. 3

3/3LANDSCAPING1

3/11COVERED WALKWAYS, ETC2

3/15ROADS, PAVINGS, ETC3

3/18WATER SUPPLY 4

3/21SOIL DRAINAGE5

3/26STORMWATER DRAINAGE6

3/28FENCING AND RAILING7
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PROVISIONAL SUMS ETC

BILL NO 1

SUPPLEMENTARY PREAMBLES

Work listed under the heading "DIRECT 
CONTRACTORS WORK" will commence during the 
excecution of this contract and the contractor shall allow 
free access to the site for these direct contractors. The 
contractor shall prepare a programme in conjunctionwith 
these direct contractors in order to complete the work 
successfully. The direct contractors will be regarded as 
nominated sub-contractors but payment will not be 
made to them via the contractor. The estimated values 
of these contracts are listedto enable the contractor to 
determine profit and attendances, if required

Work executed by direct contractors

Unless otherwise described, all prime cost amounts and 
provisional sums exclude the cash discount of 5% and 
include for delivery to site of all articles concerned

All prime cost amounts and provisional sums are net 
and include for delivery to siteof all articles concerned

General

The contractor is referred to the Preliminaries for further 
amplification of "Prime Cost Amounts and Provisional 
Sums"

Preliminaries

PROVISIONAL ITEMS TO BE DESCRIBED

IRRIGATION SYSTEM

93 000.00Item

Provide an amount of Ninety Three Thousand Rand 
(R93 000.00) for Supply & Installation of Irrigation 
System

1

Supply & Installation of Irrigation System
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ItemProfit on above item.2

ItemAttendance on Ditto.3

ELECTRICAL INSTALLATION

3 000 000.00Item
Provide an amount of Three Million Rands (R3 000 
000.00) for Electrical Installation

4

Electrical installation:

ItemProfit on above item.5

ItemAttendance on Ditto.6

1 200 000.00Item

Provide an amount of One Million Two Hundred 
Thousand Rands Seven Hundred and Eighty One 
Rands and Fifty Five Cents (R1 200 000.00) for 
Mechanical Installation

7

MECHANICAL INSTALLATION

ItemProfit on above item.8

ItemAttendance on Ditto.9

650 000.00Item
Provide an amount of Six Hundred and Fifty Thousand 
Rands (R650 000.00) for Structural Steel Roof

10

STRUCTURAL STEEL ROOF

ItemProfit on above item.11

ItemAttendance on Ditto.12

-4/2-

PROVISIONAL AMOUNTS
Bill No.  1
PROVISIONAL SUMS
Section No.  4

MVUBU CONSULTING

Carried to Final Summary R



Amount
R

Item
No

Quantity Rate

Tender Bills of Quantities

Proposed New Margate Hall

OCCUPATIONAL HEALTH & SAFETY  

BILL No.1

PRELIMINARIES

Part 1  General

SUM

The preparation and submission of the Safety and 
Health Plan which must be based on the issued Health 
and Safety Specifications.

1

1.1 Preparation and submission of Health and Safety 
Plan.

SUM

The preparation and submission of the Health and 
Safety File that contains all the required documentation 
as would be necessary for the proper administration of 
OHS on site.

2

1.2 Preparartion and submission of the Health and 
Safety File

SUM

Monitoring, review and maintenance of Occupational 
Safety and Health management system as and when 
required.

3

1.3 OHS Management System

Conduct OHS meetings and inspections during the 
duration of the  contract as below;

1.4 The Safety and Health Committee.

12.00No
a)   Health and Safety committee meetings held monthly 
for the duration of the contract.

4

3.00No

b)   Site Safety and Health inspection for the workplace 
(once in every four months) for the duration of the 
contract.

5
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SUM

The preparation of COVID19 file and inclusion of a 
COVID19 Plan in it that must be based on the COVID19 
Specifications issued.

6

1.5  Preparation and submission of COVID19 
documentation

SUM
The preparation and inclusion in a the COVID19 file, 
COVID19 screening forms.

7

SUM

The preparation and inclusion in a the COVID19 file, 
COVID19 Risk Assessment, Toolbox Talks and 
communication sheets.

8

SUM
The preparation and inclusion in a the COVID19 file, 
COVID19 Induction and policy.

9

SUM
Full time competent Health and Safety Officer for the 
entire duration of the contract.

10

1.6  Appointment of Heath and Safety Officer

SUM

Provision of computer and other necessary resources 
for the Health and Safety Officer to be able to perform 
the required administrative functions and 
responsibilities.

11

1.7 Provision of computer and other resources for 
the Health and Safety Officer

SUM

Training of two Health and Safety Representatives to 
enable proper execution of responsibilities in terms of 
Section 17 of the Act.

12

1.7 Training of Health and Safety Representatives

SUM

Conduct health fitness by a registered medical 
practitioner at least on yearly basis to ensure their 
operator/workers are in good health before and during 
their engagement in the period of contract.

13

1.8  Medical Check Up
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SUM

Provide, maintain and replace any damage personal 
protective equipment as per specification to all 
employees.

14

1.9  Personal Protective Equipment

1.10  Health and Safety Training

12.00NoFire Fighting Training15

Plan and conduct relevant safety and health training 
plan as per site requirement.

12.00NoFall Protection Planner16

12.00NoScaffold Erectors17

12.00NoScaffold Inspector18

12.00NoScaffold Supervisor19

12.00NoScaffold Team Leader20

SUM

Prepare and undertake Hazards Identification, Risk 
Assessment and Risk controls (HIRARC) for all 
construction activities.

21

1.11  Hazards Identification Risk Assessment And 
Risk Control (HIRARC)

SUM

Printing/copying, papers, inks, binding or related cost in 
providing the monthly report within the contract period 
inclusive of any investigation expertise.

22

1.12   Monthly Report

SUM

Provision for Accident / Incident Investigation Report 
inclusive for the cost to engage if there is any third 
parties involve (competent person / specialist) to 
investigate any accident at workplace.

23

1.13   Notification of Accidents, Dangerous 
Occurrences, Occupational Diseases
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Safety signage at workplace to ensure the workers and 
the public are aware about safety within the contract 
period.

1.14   General Signage

SUM
Construction Signboard indicating mandatory PPE to be 
worn on site.

24

Provide, install and maintain the following approved 
signage

SUM
Signs indicating what to do and where to report with 
directional signs

25

SUMEmergency exit routes and assembly point.26

SUM
Any other safety signs as instructed and approved by 
the S.O.

27

SUM"No unauthorised entry" signage around site perimeter.28

1.15   Site Safety and Health Information Board

1.00No

Provision and maintenance of Health and Safety 
information board (min area 2.9 sq m) including regular 
updating of safety and health information.

29

Provide at least one (1) information board to update 
any HSE information to the employee at worksite.

1.16  First Aid Facilities.

12.00No
a)   To provide suitable two (2) trained person to attend 
first-aid treatment.

30

Provision of complete set of first aid kit for office 
and quarters within the period of contract. Minimum 
requirement to be at site are two competent / trained 
First Aider and two complete first aid kits.

12.00Nob)   To provide and maintain first aid kit.31
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1.17  Portable Fire Extinguisher.

SUM
Provision and maintenance of approved fire 
extinguishers complete with relevant approved signage.

32

Provide enough fire extinguishers at the workplace.  
The locations of the fire extinguishers include the 
site office, quarters and standby for any hot works 
activities within the contract period.

SUM
Provision of sanitizers and other chemicals for infecting 
and combating of COVID19 pandemic.

33

1.18 COVID19 Necessities

SUM
Provision` of dedicated COVID19 waste disposal bin 
complete with Biological Agent signage attached.

34

SUMProvison of COVID19 PPE.35

Part 2  Amenities and Facilities (Construction 
Site and Site Accommodation)

SUM

Provide, maintain and the dislodging of toilets for 
workers. Toilet shall be connected to a sewer / 
temporary septic tank with the approval of the relevant 
competent authority.  Contractor shall estimate the 
number of workers for entire project and at least 1 toilet 
per every 25 workers. For every 100 workers, there 
should be 4 numbers of toilet.

36

2.1  Toilets

SUM
Temporary site office with adequate lighting and 
ventilation.

37

2.2   Temporary structures and sanitary 
conveniences at construction sites

SUM

Sanitary facilities in the ratio of 1 water closet, 1 shower 
and 1 wash basin for every 25 workers or less shall be 
provided. The toilet facilities shall be connected to a 
sewer/temporary septic tank.

38
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SUM
Provide and maintain rest area for the workers and site 
staff with safe area, ventilated and lighted.

39

2.3   Temporary rest area

SUM
Provide adequate lighting in dark environment at work 
areas, access and egress.

40

2.4   Lighting

Note: Dark environment with inadequate lighting (access 
to upper floor, tanks, any confined space, etc).

SUM

Provide mechanical ventilator in areas where natural 
ventilation is not possible and in accordance to the 
specification.  Areas which requires constant air 
circulation which involves fumes and smoke e.g. 
generator, welding activities, confine space, etc.

41

2.5  Ventilation

SUMErection of flammable liquid store.42

2.6 Flammable Liquid Store

SUMProvsion of relevant signage for flammable liquid store.43

SUMProvion of fire extinguisher for flammable liquid store44

Part 3  Fall Prevention

SUM

Supply, install and erect guardrail, barricade and toe 
board (where required) to exposed edges / openings but 
not limited to: a)    Building perimeter openings

45

3.1   Unprotected Sides and Edges

b)    Lift shaft openings

c)    Floor openings

d)    Working platform
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e)    Loading platform

Note: Contractor to calculate the length of the opening 
base on the proposed design of the building.

SUM
Provide, install and maintain temporary hand railings to 
the stairs use as an access and egress.

46

SUM

Provision of providing temporary closure by using 
sufficient thick and strong material for any floor openings 
where when erecting guardrail / barricade are not 
suitable.

47

SUM

Install and maintain safety net as close as possible to 
the working level. Should it be on the outside of the 
structure, the outer edges should be higher that the 
inner edge. Contractor to calculate the area to be 
close/cover base on the proposed design of the building.

48

3.2  Safety nets

3.3  Individual fall arrest systems

SUM
Provide, anchor /install and maintain individual fall arrest 
systems that includes :

49

Fall arrest systems must be provided for every 
workers working at height above 1.8m. Double 
lanyards to be equipped on the safety harness.

a)    Inertia reel systems;

b)    Safety harness;

c)    Lanyards; and

d)    Static lines
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SUM

Supply, install and maintain suitable lockable step 
ladder spreader bars on both sides connected to the 
front and rear stiles.  All ladders must be specified with 
its certification standards.

50

3.6  Ladders

Note: Home-made ladders are forbidden and must be 
removed from site.

Scaffold board should not be less than 225mm wide. 
Working platforms for men without materials or only for 
passage of materials must be 500mm width. For men 
and materials provided there is 800mm width, provided 
there is 430mm left clear for the passage of men or 
600mm if barrows are used. Toe-board must be fitted in 
conjunction with all guard rails, a minimum height of 
150mm.

3.7  Scaffolding for Temporary Working Platform, 
Access and Egress

SUM

Erect, maintain and dismantle suitable scaffolding for 
temporary working platform including access and 
egress.

51

1.00No

Provision for rubbish / debris disposal chute For high-
rise building, chute openings must be properly 
supported with adequate strength and the discharge end 
of the chute to the debris collection area shall not be 
more than 3m.  At least 1 chutes to be provided during 
construction period for high-rise building.

52

3.8  Rubbish Chute

3.9  Safety Signage

1.00No
Provision for the following safety signage but not limited 
to:     a)     Beware of falling object

53

Provide the safety signs at workplace to ensure 
awareness for workers and public.

1.00Nob)     Use safety harness54
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1.00Noc)     Use  safe access and egress55

1.00Nod)     Beware of openings56

1.00Noe)     Use rubbish / debris chute57
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Page
No

FINAL SUMMARY

Section
No

Amount
R

1/27PRELIMINARIES1

2/52BUILDING WORKS2

3/29EXTERNAL WORKS3

4/2PROVISIONAL SUMS4

5/10OCCUPATIONAL HEALTH & SAFETY5

RSubtotal

RSUB-TOTAL

RPROJECT CONTINGENCIES (5%)

RSUB-TOTAL

RADD: Value added Tax at 15%
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Summary of Bill of Quantities 

Summary of Bill of Quantities 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
 

  
 
 

 

 COMPANY STAMP  
 
 
 
 
 
 
 
 
 
  

BILL OF QUANTITIES  AMOUNT 

TOTAL FOR SECTION 1: PRELIMINARIES  .............................................................................  R ..............................  

 

TOTAL FOR SECTION 2: BUILDING WORKS ..........................................................................  R ..............................  

 

TOTAL FOR SECTION 3: EXTERNAL WORKS ........................................................................  R ..............................  

 

TOTAL FOR SECTION 4: PROVISIONAL SUMS  .....................................................................  

 

TOTAL FOR SECTION 5:  OCCUPATIONAL HEALTH & SAFETY…………………………….. 

R ..............................  

 

R ..............................  

NETT TOTAL OF TENDER  .......................................................................................................  

 
 
R ..............................  
 
 

ADD CONTINGENCIES (5% OF SUB-TOTAL): ........................................................................  R .............................. 

Allow the sum of 5% (five percent) of the above Sub-total for Contingencies to be spent as the 
Employer’s Agent may direct and to be deducted in whole or in part if not required. 

 

TOTAL INCLUDING CONTINGENCIES  ...................................................................................  R ..............................  

ALLOWANCE FOR VAT 15% .....................................................................................................  R ..............................  

CARRIED TO PART C1.1 Form Of Offer And Acceptance .......................................................  R ..............................  
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

Declaration 
 
(In respect of completeness of Tender) 
 
 
RAY NKONYENI MUNICIPALITY  
10 Connor Street  
Port Shepstone 
4240 
 
 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part C2.2 of this 

Contract Document comprising  224 pages + the Bill of Quantities comprising 121 pages in consecutive order upon which 

my/our tender for the TENDER NO.:8/2/RNM0448 – CONSTRUCTION OF MARGATE HALL – WARD 2 has been based. 

 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
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Part C3: Scope of Work  

 
 
 

  Page 

C3.1 Description Of The Works  99 

C3.2 Engineering 101 

C3.3 Procurement 103 

C3.4 Construction 105 

C3.5 Management  115 

C3.6 Particular Specifications 198 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s) 
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is: 
 
Drawings 
Scope of Work  
Specifications 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C3.1. Description of the Works 
 

C3.1.1 Employer’s Objectives 
 

The  Ray  Nkonyeni  Municipality  intends  to  construct  Margate  Hall  and  offices  in  Ward.  The  objective  of  

the project is to improve the infrastructure and facilities at the Margate Community Hall, to enable optimal 

functioning of the facility and improve the end user experience. The works are to be partly executed using labour 

intensive methods by making use of local resources, where possible. 

 
C3.1.2 Overview of the Works 
 

The project is located in an urban area and most of the surrounding buildings are used for residential purposes. 

The general scope of works includes inter alia, the following: 

 
 Site clearance 

 Earthworks  

 Concrete work; 

 Brickwork; 

 Plaster; 

 Painting; 

 Installation of ironmongery; 

 Ceiling installation; 

 Installation of sanitary fittings; 

 Installation of doors and windows; 

 Tiling; 

 Plumbing and drainage. 

 Electrical installations; 

 HVAC installations; 

 Timber roof structure and roof sheeting. 

 Specialist signage 

 General cleaning. 

 

C3.1.3 Extent of the Works 

 

The external works part of the project entail the following work to be executed: 

 Landscaping 

 Roads and pavings construction  

 Bulk Infrastructure water supply  

 Bulk Infrastructure drainage (Soil Drainage & Stormwater Drainage)  

 Boundary Fencing   
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C3.1.4 Location of the Works 

 

The  site  is  located  in  Margate  Extension  3  in  Ward  2  of  Ray  Nkonyeni,  approximately  20  km  south  of  

Port Shepstone town. Margate Extension 3 falls within the jurisdiction of Ugu District Municipality and Ray 

Nkonyeni Local Municipality:   

 S 30º 51' 38.74” 

 E 30º 21' 7.90" 

 

C3.1.5 Description of Site and Access 

 

The community hall has been positioned to avoid encroaching onto private property and negates the need for relocation 

of services. 

 

C3.1.6 Temporary Works 

 

Temporary works will comprise of formwork for columns. The  Contractor  shall  be  required  to  carry  out  the  following  

temporary  works  in  accordance  with  minimum acceptable quality standards as stipulated in the reference standards.  

The temporary works include the following: 

 Shutter work/Formwork 

 

 

The Contractor shall be responsible for the design of the following: 

 Site layouts for the contractor’s camp and office accommodation 

 Site layouts for the Engineer Representative’s temporary office accommodation 

 Construction Methodology 

 Formwork 

 Scaffolding and all staging work  

 All other temporary works  

 Concrete Mix designs    
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C3.2. Engineering 
 

C3.2.1 Design Services and Activity Matrix 

 

The responsibilities for design are as follows: 

 

Permanent works : 

Concept, feasibility and overall process  Employer 

Basic engineering and detail layouts to tender stage       Employer 

Final design to approved for construction stage  Employer 

Temporary works  Contractor 

Preparation of as-built drawings  Contractor 

 

 The Employer is responsible for the design of the permanent Works as reflected in the Contract 

Documents unless otherwise stated. 

 The Contractor is responsible for the design of the temporary Works and their compatibility with the 

permanent Works. 

 The Contractor shall supply all details necessary to assist the Engineer in the compilation of the record 

drawings 

 

C3.2.2 Employer’s Design 

 

The entire Permanent Works have been designed by the Employers representative, i.e., the Engineer. 

  

C3.2.3 Design Brief 

 

The Contractor will supply a typical layout for accommodation of traffic.  Any alterations to this layout need to 

be approved by the Engineer and Employer. 

 

C3.2.4 Drawings 

 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and 

dimensions shall not be scaled from the Drawings, unless required by the Engineer.  The Engineer will, on the 

request of the Contractor in accordance with the provisions of the Conditions of Contract, provide such 

dimensions as may have been omitted from the Drawings. 

 

The Contractor shall ensure that accurate records are kept of all infrastructure installed or relocated during the 

contract.  The position of pipe bends, junction boxes, duct ends and all other underground infrastructure shall 

be given by either co-ordinates, or stake value and offset.  Where necessary, levels shall also be given.  A 

marked-up set of drawings shall also be kept and updated by the Contractor.  This information shall be supplied 

to the Engineer's Representative on a regular basis. 
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All information in possession of the Contractor, required by the Engineer and/or the Engineer’s Representative 

to complete the record drawings, must be submitted to the Engineer's Representative before a Certificate of 

Completion will be issued. 

 

The Drawings prepared by the Employer for the permanent Works are listed and bound in a separate volume. 

The Employer reserves the right to issue amended and/or additional drawings during the Contract. 

 

C3.2.5 Design Procedures 

 

All statutory requirements shall be taken into consideration. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 

 

C3.3. Procurement 
 

C3.3.1 Preferential Procurement Procedures 

 

C3.3.1.1 Requirements 

 

 The project entails asbestos removal work and therefore services of an Approved Inspection Monitoring 

Authority (AIA) are required for the project, to ensure compliance with the Asbestos Abatement 

Regulations, 2020. An allowance will be made in the Contract for the Employer to appoint the (AIA). 

 A specialist asbestos registered contractor will be appointed to undertake the asbestos roof sheeting 

removal and disposal work. 

 Sub –contractors for specialist work (Electrical installations & HVAC installations) shall be appointed 

by the Employer in accordance with the Employer’s preferential procurement policy.  

 

C3.3.1.2 Resource Standard Pertaining to Targeted Procurement 

 

 

 SANS 1914-1:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises 

 SANS 1914-2:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Partners in Joint 

Ventures 

 SANS 1914-3:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 

Targeted Partners in Joint Ventures 

 SANS 1914-4:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 

Targeted Labour (local resources) 

 SANS 1914-5:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Labour 

 SANS 1914-6:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises in 

Concession Contracts 

 

C3.3.2 Subcontracting 

 

C3.3.2.1 Scope of Mandatory Subcontract Works 

 

 Approved Inspection Monitoring Authority (AIA) services as required by the Asbestos Abatement 

Regulations, 2020. 

 Asbestos roof sheeting removal and disposal work. 

 External civil works. 

 Specialist work items, including HVAC installations. 

 

C3.3.2.2 Preferred Subcontractors / Suppliers 

 

Preference will be given to local sub-contractors for sub-contracting.  
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C3.3.2.3 Subcontracting Procedures 

 

Sub-Contractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015) 

and were required / necessary a Sub-Contractor shall be selected in consultation with the Employer. 

 

Sub-contractors shall submit their Health and Safety Plan to be approved by the Employer’s Representative. 

 

C3.3.2.4 Attendance on Subcontractors 

 

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 

 

C3.4. Construction 
 

C3.4.1 Works Specifications 

 

C3.4.1.1 Applicable Specification 

 

The following SANS 2001 standards for construction works are applicable to the contract: 

 

 SANS 2001-BE1 Construction works Part BE1 : Earthworks (general) 

 SANS 2001-BS1 Construction works Part BS1 : Site clearance 

 SANS 2001-CC2 Construction works Part CC2 : Concrete works (minor works) 

 SANS 2001-CG1 Construction works Part CG1 : Installation of glazing in window and door frames 

 SANS 2001-CM2 Construction works Part CM2 : Strip footings, pad footings and on the ground 

foundations 

 SANS 2001-CM1 Construction works Part CM1 : Masonry walling 

 SANS 2001-DP1 Construction works Part DP1 : Earthworks for buried pipelines and prefabricated 

culverts 

 SANS 2001-DP5 Construction works Part DP5 : Stormwater drainage 

 SANS 2001-CT2 Construction works Part CT2 : Structural timberwork (roofing) 

 SANS 2001-EM1   Construction works Part EM1 : Cement plaster 

 

 

C3.4.1.1.1  Applicable SANS 1200 Standardised Specifications 

 

The following SANS 1200 Standardised Specifications for Civil Engineering Construction are applicable: 

 

 SANS 1200 A -   1986 General 

 

C3.4.1.1.2 Other Applicable SANS Specifications 

 

 SANS 10252-2 Drainage Installations for Buildings 

 

C3.4.1.2 Particular Specifications  

 

Refer to C3.6. 

 

C3.4.1.3 Certification by Recognised Bodies 

 

Registration with the CIDB is a compulsory requirement. 

 

 

C3.4.2 Plant and Materials 
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C3.4.2.1 Plant and Materials Supplied by the Employer 

 

None. 

 

C3.4.2.2 Materials, Samples and Shop Drawings 

 

All materials are to be tested by a commercial laboratory.  

 

 

C3.4.3 Construction Equipment 

 

C3.4.3.1 Requirements for Equipment 

 

The Contractor is required to use plant and equipment that is sufficient for the construction of the works. 

 

C3.4.3.2 Equipment Provided by the Employer 

 

None. 

 

C3.4.4 Existing Services 

 

C3.4.4.1 Known Services 

 

All known services are shown on the Construction Drawings. However all existing service should be proven 

prior to construction. The onus still lies with the Main Contractor to ensure that no services are damaged during 

the construction period.  

 

C3.4.4.2 Treatment of Existing Services 

 

It is envisaged that some of the existing services may require temporary or permanent relocation. The relevant 

local authorities should be contacted before relocating any services. 

 

Existing services indicated on the Contract drawings show the approximate positions of main existing services.  

The accuracy of/or completeness of this information is not guaranteed.  The Contractor shall make efforts to 

verify details, positions and levels of existing connection points to the satisfaction of the Engineer, well in 

advance of undertaking related works to prevent any possible delay if such services are not as indicated or 

assumed.  No claims related to delays resulting from unidentified services shall be entertained. 

 

C3.4.4.3 Use of Detection Equipment for the Location of Underground Services 

 

The contractor, where it is deemed necessary may use detection equipment to locate existing services located 

below ground level. 

 

C3.4.4.4 Damage To Services 
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It is the responsibility of the Contractor to ensure that no services are damaged during the construction process. 

In case the known services indicated on the drawings are damaged, the main Contractor shall be responsible 

for the repair off the services to the original state before it was damaged, as well as all cost associated with the 

damaged service 

 

C3.4.4.5 Reinstatement of Services and Structures Damaged During Construction 

 

In the event of damages to existing services occur, the contractor shall at own cost make repairs.  Where it is 

not possible to make the necessary repairs, the contractor shall contact the responsible authority and the 

Engineer to arrange for repairs of damages. 

 

 

C3.4.5 Site Establishment 

 

C3.4.5.1 Services and Facilities Provided by the Employer 

 

(a) Water Source 

 

A potable water supply is available in the vicinity of the Site. Should the Contractor wish to utilise such water 

supply, he/she shall be responsible for making his own arrangements with the responsible water supply authority 

for the supply of all water that he may require from such reticulation network for construction purposes as well 

as for domestic consumption. 

 

If so required by the responsible water supply authority, the Contractor shall further be responsible, at his own 

cost, for making or otherwise providing metered connections to the available services at the positions specified 

by the water authority, as well as for the removal of such connections on completion of the Contract. 

 

No warranty is offered or given by the Employer that the existing available reticulated water supply will 

necessarily be adequate for the Contractor’s purposes nor that such supply is in any way guaranteed. 

 

All charges as may be levied by the responsible water supply authority in respect of water consumed by the 

Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall be 

deemed to be included in the sums tendered by the Contractor for the various items listed in the Bill of Quantities, 

as well as in the rates tendered by the Contractor for the various other items listed in the Bill of Quantities which 

require the consumption of water. 

 

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts 

as may have become due and payable by the Contractor to the responsible water authority have been promptly 

paid in full. 

 

 

 

(b) Electricity supply 

 

 

An electrical power supply is available in the vicinity of the Site. Should the Contractor wish to avail himself of 

such supply, he shall, in accordance with the provisions of the relevant sub clause, and at his own cost, be 
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responsible for making his own arrangements with the responsible electricity supply authority for the supply of 

all electrical power he may require from such reticulation network for construction purposes as well as for 

domestic consumption. 

 

If so required by the responsible electricity supply authority, the Contractor shall, at his own cost, be responsible 

for making metered connections to the available services at the positions specified by the electricity supply 

authority, as well as for the removal of such connections on completion of the Contract. 

 

No warranty is offered or given by the Employer that the existing available reticulated electrical power supply 

will necessarily be adequate for the Contractor’s purposes nor that its supply is in any way guaranteed. 

 

All charges as may be levied by the responsible water supply authority in respect of water consumed by the 

Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall be 

deemed to be included in the sums tendered by the Contractor for the various items listed in the Bill of Quantities, 

as well as in the rates tendered by the Contractor for the various other items listed in the Bill of Quantities which 

require the consumption of electricity. 

 

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts 

as may have become due and payable by the Contractor to the responsible electricity supply authority have 

been promptly paid in full. 

 

(c) Area for Contractor’s site establishment   

 

 

The Contractor may erect his site offices and storage depot within the boundaries of the area indicated by the 

Engineer at the clarification meeting or during the site handover meeting. 

 

The Contractor shall submit a general layout drawing to a scale of not less than 1:200 to the Engineer for 

approval before any work on the camp or offices is commenced. 

 

No housing is available and the Contractor shall make his own arrangements to house his employees and 

transport them to and from the site. All arrangements for housing workmen shall be made in accordance with 

and subject to applicable regulations and requirements. 

 

The Contractor shall use this area only for the purposes of erecting his site offices, workshops, stores and other 

facilities required for the execution of the Contract.  The Contractor shall not use the area nor allow it to be used 

for any purposes not directly associated with the execution of the Contract. 

 

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may require 

in the area, as well as elsewhere on the Site. 

 

Should the Contractor deem the area made available by the Employer to be inadequate or unsuitable for the 

Contractor’s particular needs, then the Contractor shall be at liberty to make his own arrangements with the 

owners of other sites which he considers are better suited to his needs; provided always that the use by the 

Contractor of any area other than that made available to him by the Employer shall be subject to the prior written 

approval of the Engineer, which approval shall not be unreasonably withheld;  and provided further that the 

Contractor shall have no claim against the Employer in respect of any costs incurred by him, either directly or 
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indirectly in consequence of utilising any area other than that made available to him by the Employer, and which 

costs exceed those costs allowed for by the Contractor in his Tender. 

 

 

C3.4.5.2 Facilities Provided by the Contractor 

 

(a) Facilities for the Engineer 

 

The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use of the Engineer 

and/or his Representative (as applicable), the various facilities described hereunder.  All such facilities shall be 

provided promptly on the commencement of the Contract and failure on the part of the Contractor to provide 

any facility required in terms of this specification shall constitute grounds for the Engineer to withhold payment 

of the Contractor’s tendered items until the facility has been provided or restored as the case may be. 

 

The following are typical facilities to be provided: 

 

 Office accommodation; 

 Site meeting venue;   

 Contract nameboards;  

 Survey equipment and assistants; 

 Electricity supply for the Engineer; 

 Site diary. 

 

(b) Water   

 

The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as may be 

required for the purposes of executing the Contract, including water for both construction purposes and domestic 

use, as well as for making all arrangements in connection therewith.  The Contractor shall further, at his own 

expense, be responsible for providing all necessaries for procuring, storing, transporting and supplying water 

required for the execution of the Contract, including but not limited to all piping and other plant and equipment, 

as well as for all work and superintendence associated therewith. 

 

The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval of the 

Engineer, which approval shall not be unreasonably withheld. 

 

The Contractor shall comply with all prevailing legislation in respect of drawing water from natural and other 

sources and shall, when required by the Engineer, produce proof of such compliance.  The distribution of water 

shall be carried out by the Contractor strictly in accordance with the applicable laws and regulations. 

 

All water provided by the Contractor for construction purposes shall be clean, free from undesirable 

concentrations of deleterious salts and other materials and shall comply with any further relevant specifications 

of the Contract.  The Contractor shall, whenever reasonably required by the Engineer, produce test results 

demonstrating such compliance.  Water provided by the Contractor for human consumption shall be healthy 

and potable to the satisfaction of the health authorities in the area of the Site. 

 

No separate payment will be made to the Contractor for the obtainment, distribution and consumption of water, 

the costs of which will be deemed to be included in the Contractor’s tendered rates. 
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(c) Electricity  

 

The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as he may 

require for the purposes of executing the Contract, including electricity for both construction purposes and 

domestic use, as well as for making all arrangements in connection therewith. 

 

The distribution of electricity shall be carried out by the Contractor strictly in accordance with the applicable laws 

and regulations. 

 

No separate payment will be made to the Contractor for the obtainment, distribution and consumption of 

electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices. 

 

C3.4.5.3 Storage And Laboratory Facilities 

 

No requirements are specified. A commercial laboratory will be utilised. 

 

C3.4.5.4 Vehicles and Equipment 

 

No requirements are specified. 

 

C3.4.5.5 Advertising Rights 

 

It is the Main Contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers 

shall be removed at the cost of the Main Contractor. 

 

C3.4.5.6 Notice Boards 

 

The main Contractor is allowed to place a Notice board on site. The maximum allowed size of this board should 

be as per the attached notice board drawing. 

 

C3.4.6 Site Usage 

 

The Contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s 

Agent. The disturbance to the residence should be kept at a minimum.  

 

C3.4.7 Permits and Way Leaves 

 

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties 

and authority officials to establish the existence of existing services on site. The Contractor shall be responsible 

for obtaining permission to proceed. No claims shall be lodged by the Contractor for delays in obtaining these 

permissions 

 

C3.4.8 Water for Construction Purposes 

 

The onus lies with the Main Contractor to source and pay for construction water. The quality of the construction 

water should be as specified in SANS.   
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C3.4.9 Survey Control and Setting Out of the Works 

 

The survey control points and setting out data is provided by the Employer. It is the Contractor’s responsibility 

to ensure that the survey control points are correct and to use these control points for setting out. 

 

C3.4.10 Extension of Time  
 

(a) Regardless of the cause of any delay an extension of time will only be considered if it can be shown 

that the activity delayed is on the critical path indicated on the Works Programme. 

 

(b) No extension of time will be granted in respect of any delays attributed to normal climatic conditions. 

Normal Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions 

and materials, strong winds and extremes of temperature. However, in the event that delays to critical 

activities exceed the number of working days listed in clause 5.12.2.2 of the Contract Data, then 

abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted in 

accordance with the provisions of that Clause. 

 

(c) Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 

evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an 

extension of time be granted by the Engineer such extension of time will be added to the Time for 

Completion or set against any over-provision that may have occurred in the abovementioned schedule. 

 

(d) It shall be further noted that where the critical path is not affected, no extension of time for abnormal 

climatic conditions or for any other reason will be entertained. 

 

(e) Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be 

deemed to take into account delays experienced by the Contractor in repairing or reinstating damage 

to or physical loss of the Works arising from the occurrence of abnormal climatic conditions.  Extension 

of time in respect of any such repairs or reinstatement regarding damage shall be the subject of a 

separate application for extension of time in accordance with the provisions of the Conditions of 

Contract. 

 

C3.4.11 Features Requiring Special Attention 

 

(a) Site Maintenance   

 

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left 

in a clean and orderly condition.  The Contractor shall store materials and equipment for which he is 

responsible in an orderly manner, and shall keep the Site free from debris and obstructions. 

 

(b) Subcontractors  

 

All matters pertaining to subcontractors (including Nominated Subcontractors) and the work executed 

by them shall be dealt with directly between the Engineer and the Contractor in the context of all 

subcontract work being an integral part of the Works for which the Contractor is responsible. 
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The Engineer will not liaise directly with any Subcontractors nor will he issue instructions concerning 

the subcontract works directly to any Subcontractor. 

 

All matters arising from the subcontract agreements shall be dealt with directly between the 

Contractor and the Subcontractors and the Engineer will not become involved. 

 

 

(c) Access to Properties  

 

The Contractor shall organise the work to cause the least possible inconvenience to the public and 

to the property owners adjacent to or affected by the work, and except as hereunder provided, shall 

at all times provide and allow pedestrian and vehicular access to properties within or adjoining or 

affected by the area in which he is working.   

 

If, as a result of restricted road reserve widths and the nature of the work, the construction of 

bypasses is not feasible, construction shall be carried out under traffic conditions to provide access 

to erven and properties. 

 

Notwithstanding the aforegoing, the Contractor may, with the prior approval of the Engineer (which 

approval shall not be unreasonably withheld), make arrangements with and obtain the acceptance of 

the occupiers of erven and properties to close off part of a street, road, footpath or entrance 

temporarily, provided that the Contractor duly notifies the occupiers of the intended closure and its 

probable duration, and reopens the route as punctually as possible.  Where possible, such streets, 

roads, footpaths and entrances shall be made safe and reopened to traffic overnight.  Such closure 

shall not absolve the Contractor from his obligations under the Contract to provide access at all times.  

Barricades, traffic signs, drums and other safety measures appropriate to the circumstances shall be 

provided by the Contractor to suit the specific conditions. 

 

(d) Existing Residential Areas   

 

Electricity and water supply interruptions in existing residential areas shall be kept to a minimum.  

The Engineer's approval shall be obtained prior to such interruptions and residents shall be notified 

in writing at least 24 hours but not more than 48 hours in advance.  Supplies shall be normalised by 

16:00 on the same day. 

 

(e) Employment of Local Labour   

 

The Tenderer shall limit the utilisation of his permanently employed personnel to Key Personnel, such 

as Contracts Managers, Site Agents, Foremen, Supervisors, Plant Operators, Materials and Survey 

Technicians, Artisans, Trainers, Buyers, Storemen and the like should such expertise not be available 

out of the community.  

 

The Tenderer shall make maximum use of the human resources existing in the local community. The 

Tenderers shall apply to the employment labour desk, conveyed by the Project Steering Committee 

for details of those labourers who are available in the area of work and he shall provide preference 

to those labourers identified by the Steering Committee. 
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The employment of labour from outside the local area will only be considered and permitted by the 

Engineer in the event of: 

 

 the unavailability of sufficient numbers of local labourers to execute the work;  

 the unavailability within the local community of the required skills necessary for the execution 

of specific portion of work, and where the completion period does not permit the creation of 

the necessary skills through training. 

 

In both cases the Tenderer shall prove to the satisfaction of the Engineer that he has exercised his 

best endeavours and taken all reasonable actions to recruit local labour. 

 

The Tenderer shall maintain accurate and comprehensive daily records of all labour engaged on the 

tender and shall submit to the Engineer at two weekly intervals detailed labour returns substantiating 

the actual numbers of labourers employed, the amounts actually paid in respect thereof, and details 

of the various activities undertaken by the labourers. 

 

The employment of casual labour will be done in co-operation with community leaders and 

local structures.  The Tenderer shall ensure that all remuneration paid to employees is in line 

with the relevant sectorial determination in terms of the Basic Conditions of Employment Act, 

as determined by the Department of Labour.  

 

(f) Monthly Statements and Payment Certificates   

 

The statement to be submitted by the Contractor in terms of the Conditions of Contract shall be 

prepared by the Contractor at his own cost, strictly in accordance with the standard payment 

certificate prescribed by the Engineer, in digital electronic computer format.  The Contractor shall, 

together with a copy of the digital electronic computer file of the statement, submit two (2) A4 size 

paper copies of the statement. 

 

For the purposes of the Engineer’s payment certificate, the Contractor shall subsequently be 

responsible, at his own cost, for making such adjustments to his statement as may be required by 

the Engineer for the purposes of accurately reflecting the actual quantities and amounts which the 

Engineer deems to be due and payable to the Contractor in the payment certificate. 

 

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the 

Engineer within three (3) normal workings days from the date on which the Engineer communicated 

to the Contractor the adjustments required.  The Contractor shall submit to the Engineer five (5) sets 

of A4 size paper copies of such adjusted statement, together with a copy of the electronic digital 

computer file thereof. 

 

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the 

requisite copies of the adjusted statement for the purposes of the Engineer’s payment certificate will 

be added to the times allowed to the Engineer in terms of the Conditions of Contract to submit the 

signed payment certificate to the Employer and the Contractor.  Any such delay will also be added to 

the period in which the Employer is required to make payment to the Contractor. 

 

(g) Construction in Restricted Areas  
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Working space is sometimes restricted.  The construction method used in these restricted areas 

largely depends on the Contractor's Plant.  Notwithstanding, measurement and payment will be 

strictly according to the specified cross-sections and dimensions irrespective of the method used, 

and the rates and prices tendered will be deemed to include full compensation for any difficulties 

encountered by the Contractor while working in restricted areas.  No extra payment or any claim for 

payment due to these difficulties will be considered. 

 

(h) Notices, Signs, Barricades and Advertisements   

 

All notices, signs and barricades, as well as advertisements, may be used only if approved by the 

Engineer.  The Contractor shall be responsible for their supply, erection, maintenance and ultimate 

removal and shall make provision for this in his tendered rates. 

 

The Engineer shall have the right to instruct the Contractor to move any sign, notice or advertisement 

to another position, or to remove it from the Site of the Works if in his opinion it is unsatisfactory, 

inconvenient or dangerous. 

 

(i) Workmanship and Quality Control   

 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 

Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, 

institute a quality control system and provide suitably qualified and experienced engineers, foremen, 

surveyors, materials technicians, other technicians and technical staff, together with all transport, 

instruments and equipment to ensure adequate supervision and positive control of the Works at all 

times. 

 

The cost of supervision and process control, including testing carried out by the Contractor, will be 

deemed to be included in the rates tendered for the related items of work. 

 

The Contractor's attention is drawn to the provisions of the various Standardized Specifications 

regarding the minimum frequency of testing required.  The Contractor shall, at his own discretion, 

increase this frequency where necessary to ensure adequate control. 

 

On completion and submission of every part of the work to the Engineer for examination and 

measurement, the Contractor shall furnish the Engineer with the results of the relevant tests, 

measurements and levels to demonstrate the achievement of compliance with the Specifications. 

 

(j) Survey Control and Setting Out of the Works 

 

Before commencement of work, the Contractor shall liaise with the Engineer to establish and verify 

the position and level of benchmarks, and the status of all boundary pegs. The Contractor shall record 

the exact position of all erf pegs on a marked-up print of the site. 

 

On Completion of the contract, the pegs that have been unavoidably disturbed will be replaced by 

the Employer. Pegs which have, in the opinion of the Engineer, been disturbed due to the negligence 

of the Contactor, will be replaced at the Contractor’s cost. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 

 

C3.5. Management 

 

C3.5.1 Management of the Works 

 

C3.5.1.1 Applicable Specification 

 

As specified under Clause C3.4.1.1. 

  

C3.5.1.2 Particular Specifications  

 

As specified under Clause C3.6. 

 

C3.5.1.3 Planning and Programming 

 

If, during the progress of the Works, the quantities of work performed per week fall below those shown on the 

approved Contractor’s programme, or if the sequence of operations is altered, or if the programme is deviated 

from in any other way, the Contractor shall, within one week after being notified by the Engineer, submit a 

revised programme clearly indicating how he intends to regain lost time to ensure completion of the Works within 

the period defined in term of Conditions of Contract or any extended time granted. 

 

Proposal to increase the tempo of work must incorporate positive steps to increase production either by more 

labour and plant on the Site, or by using the available labour and plant in a more efficient manner. 

 

Failure on the part of the Contractor to submit or to work according to the programme or revised programmes 

shall be sufficient reason for the Engineer to take steps as set out in the Conditions of Contract. 

 

The approval of a programme by the Engineer shall have no contractual significance other than that the Engineer 

will be satisfied if the work is carried out according to the programme.  The said approval shall not limit the right 

of the Engineer to instruct the Contractor to vary the programme if necessary.   

 

C3.5.1.4 Sequence Of The Works 

 

As specified elsewhere. (Refer also C3.5.1.3 and the Contract Data) 

 

C3.5.1.5 Software Application For Programming 

 

Not applicable. 

 

C3.5.1.6 Methods And Procedures 
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The Works shall be executed in terms of the various and applicable SANS specifications, the EMP, the general 

Health and Safety Specifications and subsequent Health and Safety Plan, the Conditions of Contract as well as 

the various clauses within the Scope of Work. 

 

C3.5.1.7 Quality Plans and Control 

 

Refer to the various and applicable SANS specifications, the EMP, the general Health and Safety Specifications 

and subsequent Health and Safety Plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.8 Environment 

 

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soil 

movement which may arise due to his operations. 

 

C3.5.1.9 Accommodation of Traffic on Public Roads Occupied by the Contractor 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.10 Other Contractors On Site 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.11 Testing, Completion, Commissioning and Correction of Defects 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.12 Recording of Weather 

 

A rain gauge in good working condition shall be provided at site by the Contractor for measurement of rainfall. 

 

C3.5.1.13 Format of Communications 

 

All contractual communication shall be in writing. 

 

The Contractor shall, for the full duration of the Contract Period, supply and maintain the following 

documentation: 

 

(a) Site Diary and Instruction Book. 

(b) Safety File containing all relevant safety data.  

(c) Daily register of all labour, plant and equipment. 
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(d) Quality Control file containing all quality control/assurance forms and records. 

(e) One full set of Contract Drawings and documents. 

(f) Latest revision of the Construction Programme.  

 

The above-mentioned shall be kept on Site and shall be accessible to the Engineer at all times. 

 

C3.5.1.14 Key Personnel 

 

Key personnel shall be on site at all times to control and supervise construction activities. 

 

C3.5.1.15 Management Meetings 

 

The Contractor shall have regular site management meeting to coordinate and manage the Works. 

Monthly Contract Meeting shall be held on site. This meeting shall be chaired by the Engineer. 

 

C3.5.1.16 Forms for Contract Administration 

 

The Employer, the Contractor and the Engineer shall operate and maintain their own individual contract 

administration systems. 

 

C3.5.1.17 Daily Records 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.18 Payment Certificates 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.19 Proof of Compliance with the Law 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 

 

C3.5.1.20 Insurance Provided by the Employer 

 

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 

Scope of Work. 
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 C3.6.1 Variations and Additions to Standard Specifications 
 

Notes to tenderer: 

 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project specifications between 

alternative materials or methods of construction and for additional requirements to be specified to suit a particular 

contract. Details of such alternatives or additional requirements applicable to this contract are contained in this part 

of the project specifications. It also contains some additional specifications required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project specifications consists of the prefix B 

followed by a number corresponding to the number of the relevant clause or payment item in the standard 

specifications. The number of a new clause or a new payment item which does not form part of a clause or a 

payment item in the standard specifications and which is included here, is also prefixed by B followed by a new 

number. The new numbers follow on the last clause or item number used in the relevant section of the standard 

specifications. 

 

SABS 1200 A: GENERAL 

 

PSA2.8 Schedule of Quantities  

  

PSA2.8.1 Principle: 

 

Items which are designated as provisional quantities or provisional in the Bill of Quantities are intended 

to provide for works, the need or extent of which cannot be forecast.  Work scheduled as such shall only 

be undertaken on the written instruction of the Engineer and, where applicable, shall be paid for at the 

tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4.1 of the General 

Conditions of Contract 2010. 

 

The Bill of Quantities shall not be used for ordering purposes and no liability or responsibility shall be 

admitted by the Engineer in respect of materials ordered or procured by the Contractor on the basis of 

the Bill of Quantities 

 

PSA3 MATERIALS  

 

PSA3.1 Material Quality  

 

The Engineer will take samples from stockpiles of proposed construction materials on site and from the 

completed works.  Approval will not be granted for samples delivered direct to the Engineer’s office.  The 

Contractor shall be responsible for the cost of all failures on test samples and control testing. 
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Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas 

on the Site.  Grass or vegetation shall not be allowed to grow long in the storage areas and the material 

shall be kept free of dust and mud and be protected from Stormwater. 

 

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it 

leaves the place of manufacture until it is required for use on the Site.  Bags of cement which show any 

degree of hydration and setting shall be removed from the site of the Works and replaced at the 

Contractor’s own expense. 

 

Materials shall be handled with proper care at all times.  Under no circumstances may materials be 

dropped from vehicles. Large pipes shall be lifted or lowered only by means of suitable hoisting 

equipment. 

 

PSA5.2 Watching, Barricading, Lighting  

 

The Contractor shall employ competent watchmen to guard the Works both by day and night. 

 

From the time any portion of the Works commences, until the Completion of the Works and the issue of 

the Certificate of Completion of the Works, the Contractor shall be responsible for protecting the property 

of the Employer and all persons having business on the Site from anything dangerous or likely to cause 

damage or injury.  The Contractor shall take all practical precautions to avoid nuisance or inconvenience 

to the owners or occupier of properties near to the Site and to the public generally whilst carrying out the 

Works and shall at all times keep the Site clean and in a safety and satisfactory condition. 

 

PSA8.2.2 Time-Related Items  

 

Add the following: 

 

Where extension of time is approved, payment for time-related items shall only be applicable to working 

days as defined in the Contract. 

 

PSA5.7 OCCUPATIONAL HEALTH AND SAFETY 

 

The contractor shall abide by the Occupational Health and Safety rules as described in Section C 3.5.2 

of this document 

 

PSA7 TESTING  

 

PSA7.1 Testing Principles  

 

Every completed layer or section of the Works shall be subject to check testing by the Contractor.  Once 

the Contractor is satisfied with the standard of the Works, the Engineer will be requested to perform 

acceptance testing for the particular section.  When giving notice, the Contractor shall provide the 

Engineer with the results of the check testing indicating that the Work is to specification. 
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Failure by the Contractor to notify the Engineer or to provide the required information or, where specified, 

to perform the required test, will be grounds to exempt the Employer from payment for the associated 

work and for all subsequent work which would be affected by the failure of the Work to be tested. 

 

The Engineer will be under no obligation to the Contractor to perform the tests.  If the Engineer elects 

not to perform a particular test after notification by the Contractor, the Contractor will be issued with a 

written instruction to proceed with the relevant works without the acceptance test being performed. 

 

Nothing contained in this clause will relieve the Contractor of any responsibilities under the specification 

or in any way limit the tests, which the Engineer may call for or perform in terms of the specification. 

 

PSA7.2 Approved Laboratories 

 

Acceptance testing shall be done by a laboratory selected by the Engineer.  The Engineer requires 

twenty-four hours’ notice from the Contractor in order to perform the relevant acceptance test. 

 

All acceptances testing by the Engineer shall be paid by the Contractor.  The costs of such tests which 

meet the specification requirements will be reimbursed to the Contractor in the monthly payment certified.  

This payment shall consist of a billed amount plus the tendered mark-up. 

 

A Provisional Sum has been provided in Section 1 of the Bill of Quantities to allow for the cost of such 

testing. 

 

The Contractor shall make due allowance for testing procedures in the construction programme. 

 

PSA8.2 PAYMENT 

 

PSA8.2.2 Time-Related Items  

 

Add the following: 

 

Where extension of time is approved, payment for time-related items shall only be applicable to working 

days as defined in the Contract. 

 

PSA8.8.4 Existing Services 

 

 The tendered rate for item 1.7.3 shall further cover the cost of backfilling the excavation with selected 

material compacted to 90% AASHTO density, keeping the excavation safe and taking care that the 

services are not damaged in any way.  No direct payment will be made for the protection of such services. 

 

PSA9* RECORD DRAWING INFORMATION 

 

As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details and 

submit them to the Engineer’s Representative for approval on a monthly basis.   

 

The Certificate of Completion shall only be issued once all the as-built information has been received from 

the Contractor and verified by the Engineer. 
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The as-built information shall include data sheets in MS EXCEL format providing full details in itemised form 

of all infrastructure components purporting to be NEW INFRASTUCTURE ASSETS for which the Municipality 

is required to compile an asset register in terms of National Treasury requirements. Such schedule shall 

provide the Built value of any such assets, the life expectancy thereof, the date from which these assets were 

put into practical operation as well as any other detail in a format as may be required and specified by the 

Hibiscus Coast Municipality Asset Management Division within the Finance Directorate. 

 

It shall be a further requirement that all as-built information, as explained above and in a format satisfying the 

requirements of the Ingwe Municipality GIS Division, shall be prepared by the contractor and handed to the 

Engineer for verification and handing over to the Municipality. 

 

PSA11* SITE INSTRUCTIONS 

 

The Engineer shall supply a site instruction book for specific use on the Site.  All instructions given by the 

Engineer’s Representative must be confirmed and countersigned by the Engineer. 

 

The Contractor shall supply a triplicate book for site correspondence and inspection requests to the 

Engineer’s Representative.  Reasonable notice time shall be allowed prior to inspections.  All inspections 

request and approval/disapproval thereof shall be recorded by the Site staff in writing. 

 

PSA12*        TACHOMETRIC SURVEY 

 

The Contractor will be required to complete tachometric survey of the works at project completion of the 

defined areas with an appropriate grid spacing to capture all terrain detail and give accurate contours at 

contours at 0.1 m intervals on flat areas and at 0.5 m intervals on slopes with a grade of more than 1 to 3. 

Levels of existing services will be to a tolerance of less than 20 mm. Where possible the survey should extend 

beyond the road reserve. The survey will be done to the WGS 84 Co-ordinate System, unless specified 

differently and all heights will be to MSL in metres. 

 

The survey must incorporate the identification of any encroachment by existing fences, walls and other 

structures. The survey must also identify all above and below ground existing services on the site, within the 

road reserve and defined survey area. These include water, sanitation, stormwater, electrical and 

telecommunications information such as pipe sizes, inverts, flow direction, kerb inlets, details and cable duct 

markers, valve boxes and any other visible service identifiers, etc. 

 

Drawings will be submitted in DXF format as well as the standard format of the drafting program used by the 

surveyor. 

 

Full description of all codes and descriptions must accompany the survey data. 

 

A seven-day lead time is required for the engineer to analyse the survey data; compare quantities with the 

Contractor and production of amended construction drawings, if necessary. 

 

 

SABS 1200 AB: ENGINEER’S OFFICE 
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PSAB MATERIALS 

 

PSAB3.1 NAME BOARDS  

 

Add the following: 

 

Erection of the Contractor’s name board of maximum size 2.4 x 1.25 m will be allowed in the area of the 

Works, at a position approved by the Engineer, who may at any time order its removal if any objections 

are received. 

 

Two Employer’s name board shall be erected within one month of the commencement of construction 

and shall be placed where ordered by the Engineer.  Any damage to this board shall be repaired within 

14 days of a written instruction received from the Engineer.   

The board shall be manufactured from materials specified in Clause 3.1 of SABS 1200 AB but shall 

conform in the painting, decorating and detail with the recommendations for the MIG or Standard Board 

of the South African Association of Consulting Engineers. 

 

All name boards shall be removed 14 days prior to the date of the Final Approval Certificate. 

 

PSAB3.2 OFFICE BUILDING(S) 

 

The Contractor shall supply, maintain and service: 

 

a) A furnished office for 20 m2 minimum floor area able to seat 10 people or joint use by him and the 

Employer.  This room shall be equipped with adequate lighting, chairs, tables, heater/air 

condition, a 2 m2 notice board, a 2 m2 whiteboard and two suitable power points. 

PSAB4 PLANT 

 

PSAB4.1 TELEPHONE  

  

 Replace clause 4.1 with the following: 

 

A cellular telephone allowance of R 1 000.00 per month for calls by the Engineers’ Representative shall 

be reimbursed through the Contract. 

 

PSAB5.6* SURVEY EQUIPMENT 

 

The Contractor shall upon request provide the following survey equipment on the Site from the 

commencement to the completion of the Works. 

 

1 tachometer capable of reading to 20 seconds of arc or total survey station. 

1 engineers level and levelling staff. 

2 tachometer staves graduated metrically. 

1 steel tape of 100 m length. 

Wooden and steel pegs and hammers as required. 
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The equipment may by arrangement be shared between the Contractor and the Engineer’s 

Representative, but the remaining instruments shall be provided for the exclusive use of the Engineer’s 

Representative.  The Contractor shall keep the equipment continuously insured against any loss, 

damage or breakage, and he shall indemnify the Engineer and the Employer against any claims in this 

regard.  The Contractor shall also maintain the equipment in good working order throughout the Contract 

period. 

 

       Upon completion of the whole of the Works, ownership of the equipment shall revert to the Contractor. 

 

 

SABS 1200 C: SITE CLEARANCE 

 

PSC 5.1 AREAS TO BE CLEARED AND GRUBBED 

Substitute the first sentence with the following: 

Unless otherwise indicated by the Engineer the areas to be cleared shall consist of the full servitude and 

if specified by the Engineer the spoil areas.  The Contractor may proceed with clearing and grubbing after 

the handover of the site.  Measurement and payment for clearing and grubbing shall only occur for areas 

as required in writing by the Engineer. 

Substitute the last paragraph with the following: 

The Contractor shall program his work in such a manner that re-clearing will not be necessary.  The cost 

of re-clearing shall be borne by the Contractor. 

SABS 1200 DM:  EARTHWORKS (ROADS, SUBGRADE)         

PSDM3.2.3         Selected Layer 

                             

 Add the following:  

 

The Contractor shall obtain selected sub-grade material from a source of his own choice.  The unit rate              

tendered shall include all procurement related costs, including haulage.  The material quality shall comply 

with that of G7 natural gravel as specified in SANS 1200 and shall be compacted to the specified of Mod 

AASHTO Density. A selected layer to be used when any unsuitable material is removed in the roadworks. 

PSDM 5.2.3 Treatment of Road - Bed 

PS DM 5.2.3.3 Treatment of Road - Bed 

a) Preparation and compaction of road bed 

Substitute the first paragraph of DM 5.2.3.3(a) with the following: 

The road bed shall be scarified to a depth of 150 mm, watered, shaped and compacted to 93 % of 

AASHTO density (100 % for sand), except where otherwise ordered by the Engineer. 

In clay areas only excavation and shaping to the correct level will be necessary. 

 

SABS 1200 LE: STORMWATER DRAINAGE 

 

PS LE 3.1.1 MATERIAL FOR SUBSOIL DRAINAGE 

PS LE 3.1.1.1 Pipes 

Pipes for subsoil drainage shall be uPVC pipes complying with the requirements of SABS 791, but shall 

be perforated or slotted. 
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The size of perforations in perforated pipes shall in all cases be 8 mm in diameter ± 1, 5 mm and the 

number of perforations per metre shall be not less than 26 for 110 mm pipes and 52 for 160 mm pipes.  

Perforations shall be spaced in two rows for 110 mm pipes. 

Slotted pipes shall have a slot width of 8 mm ± 1, 5 mm.  The arrangement of slots shall be subject to the 

Engineer's approval, but the total slot area shall be not less than that presented for perforations. 

Pipes without slots or perforations required for conveying ground water from the subsoil drainage proper 

to the point of discharge, shall be uPVC pipes as specified above. 

PS LE 3.1.1.2 Crushed-stone 

Crushed-stone in subsoil drains shall be 19 mm single-sized stone complying with the grading 

requirements of stone for concrete in SABS 1083. 

PS LE 3.1.1.3 Geotextile Blanket 

The geotextile blanket around subsoil drains shall comply with the requirements of PS DK 3.1.4 in all 

respects. 

PS LE 3.1.1.4 Sand 

Filter sand: Sand obtained from approved commercial sources shall be clean, hard and durable and shall 

comply with the following grading requirements 

D15 :  0,2 mm to 0,4 mm 

D85  :  1,2 mm to 4,7 mm 

SABS 1200 MM: ANCILLARY ROADWORKS 

 

PSMM 8.4.1*  Supply and Apply Paint Suitable for the roadworks, Paint to be applied at a Nominal Rate of 0.42 

e/m2 

 

PSMM 8.4.1 (a) White lines (unbroken)………………………………………………………………………....  Unit:  m 

The rate shall cover the cost of supplying, transporting, off-loading and application. 

 

PSD 5 CONSTRUCTION 

PSD 5.1 PRECAUTIONS 

PSD 5.1.2 Existing Services 

PSD 5.1.2.2 Detection, location and exposure 

Add the following paragraph: 

If existing services are not shown on the drawings but the existence thereof can be reasonably expected, 

the Contractor shall, in conjunction with all relevant authorities, determine the exact depth and location of 

such services before the commencement of construction.  After locating the exact position of services, 

whether indicated on the drawings or not, such services shall be deemed to be known services and the 

Contractor shall be liable for all costs and subsequent costs arising from the damage thereof as a result 

of the Contractor's activities.  These services must also be indicated on the "As Built" drawings.  

PSD 5.1.2.3 Protection of Cables 

Substitute "estimated position" in the second sentence of D 5.1.2.3 with "actual or exposed position". 

PSD 5.1.4 Nuisance 

PSD 5.1.4.1 Dust nuisance 

Add the following paragraphs: 

The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance 

on all parts of the site and at all times from the date of handing over of the site to the completion date of 

the contract.  An item has been included in the schedule of quantities for payment of this work.  Also refer 

to the Environmental Management Plan in this regard. 
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The Contractor shall take the necessary precautions to prevent sand blowing onto adjacent properties 

during the construction period.  Where necessary stabilisation deemed will be specified, but during 

construction the Contractor will be responsible for keeping the sand damp to prevent wind erosion.  

Provision for keeping sand damp must be included in the Contractor’s tender rates for this item. 

 

PSD 5.1.6 Road Traffic Control 

Add the following paragraphs: 

a) Sufficient road signs must be erected in such a way that motorists will be warned in time of works, 

e.g. at the closing of a street sufficient signs to direct traffic must be erected at the preceding 

intersection. 

b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free flow 

of traffic is obstructed and shall be approved by the Engineer before the commencement of 

construction.  Where main roads are crossed, detours and temporary traffic signs must be 

provided. 

c)  Danger tape must be put up between drums and tied around the drums. 

e) Drums may not be filled with stones.  The spacing of drums must be in such a way (maximum 

5 m) that they are visible from all directions. 

f) Sufficient safety measures must be utilised for pedestrians. 

PSD 5.2 METHODS AND PROCEDURES 

PSD 5.2.1 Site Preparation 

PSD 5.2.1.2 Conservation of topsoil 

Add the following paragraph: 

Removal of topsoil shall only occur in areas as approved by the Engineer in writing.  The topsoil shall be 

conserved for use elsewhere.  Refer to the Environmental Management Plan in this regard. 

PSD 5.2.2 Excavation 

PSD 5.2.2.3 Disposal 

Substitute the second sentence of this clause with the following paragraph: 

All surplus and unsuitable material shall be disposed of at the nearest municipal dump site or any other 

site located by the Contractor and approved by the Engineer in writing. 

PSD 5.2.2.4 Excavation by hand around existing services 

Where hand excavation is required around existing services it shall be done within 3, 0 m above and on 

both sides of cables and within 300 mm above and on both sides of pipes, as well as underneath the 

services. 

PSD 5.2.3 Placing and Compaction 

                          

PSD 5.2.3.1       Embankments 

       Add the following paragraph: 

 

In-situ sandy material with a PI<12 shall be compacted to 98% Mod AASHTO while clayey sands and 

sandy clays be compacted to 95% Mod AASHTO to a depth of 300 mm.  Sandy fill shall be compacted 

in layers to 100% Mod AASHTO. 

 

PSD 5.2.4.3 Grass or other vegetation 

Add the following paragraphs:   

The vegetation shall consist of an approved grass or hydroseed mixture and the contractor shall carry out 

sufficient tests with the applied top soil to ensure that the grass or hydroseeding mixture proposed for use 

is suitable and will flourish after application and watering. This is particularly important for the lining of the 
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channels and the contractor must submit various grass mixtures from a specialist horticulturist for 

consideration in the grass lining of the channels.  The cost of any such submissions together with the cost 

of supplying suitable fertiliser must be included in the applicable rates for this work. 

Hydroseeding shall be carried out at the earliest convenient stage of the construction and shall be 

arranged to suit the program of completed work. 

The Contractor shall arrange for the topsoil to be tested for fertiliser requirements and he shall submit the 

test reports to the Engineer who will, after that, issue instructions on the fertiliser to be used.  The cost of 

any such tests together with the cost of supplying fertiliser must be included in the applicable rates for 

this work. 

Undue humps and hollows shall be smoothed out before hydroseeding is commenced. 

 

PSD 8.3.11         MEASUREMENT AND PAYMENT 

PSD 8.3.11         Grassing or other Vegetation Cover 

Add the following paragraph: 

The rate tendered shall cover the cost of all tests on the topsoil, procuring the seed, delivering to site, 

providing all labour, equipment, fertilizer, and water, hydroseeding the mixture   onto the topsoil watering 

and maintaining the vegetation cover until the end of the maintenance period. 

PSD 5.2.5          Transport for Earthworks 

 

PSD 5.2.5.1       Freehaul 

 

Add the following paragraph: 

The movement of material to and from any source within a 0.5km radius of the site will be taken as free 

haul, with no additional payment for loading, handling, haulage and placement in the final position. 

PSD 5.2.6      STABILISATION 

 

PSD 5.2.6.1        Construction 

 

The top sand surface on completed terraces and other areas or the base of excavated clay pockets shall 

be stabilised as directed by the Engineer. 

Baled straw shall be placed on the completed area, opened and evenly spread by hand or machine at a 

coverage rate of one bale per 20m2 over the area to be stabilised.  It shall then immediately be harrowed 

into the upper 100 mm layer of sand using a serrated disc harrow or by labour based methods in an east-

west or west-east direction.  Twigs, grass, etc from site clearance can also be utilised provided that a 

similar cover and degree of stabilisation to straw is achieved. 

This operation shall not be attempted when the wind strength is such as to remove the material before it 

can be harrowed. 

PSD 5.2.6.2     Measurement and Payment 

 

The rate shall include the supply, placing, spreading and harrowing in of the straw and for all transport, 

plant, materials, labour and incidentals necessary to complete the Work as specified. 

PSD6     TOLERANCES  

 

PSD 6.1              POSITION, DIMENSIONS, LEVELS, ETC 

 

Add the following paragraph: 

Degree of Accuracy II shall apply. 
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PSD 8.3 SCHEDULED ITEMS 

PSD 8.3.11 Grassing or Other Vegetation Cover  ..........................................................................   Unit:  m3 

Add the following to D 8.3.11: 

Payment for hydroseeding, where it has been ordered, will be made in stages as follows: 

First payment 

When the area has been prepared and hydroseed, 60 % of the rate tendered per square metre shall be 

paid. 

Second payment 

When the area has been initially accepted by the Engineer, a further 30 % of the rate tendered per square 

metre shall be paid in respect of the re-measured area which is accepted. 

Third payment 

At the end of the maintenance period the outstanding amount will be paid in respect of the actual re-

measured area of grass and other vegetation finally accepted by the Engineer for payment. 

The rate tendered and paid for shall include full compensation for trimming of existing slopes, supply and 

spreading of compost and/or manure, preparation of the soil, watering, supply of hydroseeding material 

and application and other vegetation and maintenance of the covered areas, including all labour, 

supervision, specialist advice, materials, transport, plant, equipment and incidentals necessary to 

complete the work and bring the covered areas into the condition required for final acceptance, and shall 

include for any loss due to vegetation failing to establish a satisfactory cover of living vegetation in which 

gaps larger than 150 mm do not occur. 

 

SABS 1200 G: CONCRETE 

 

 

 PSG  CONCRETE (STRUCTURAL) 

 

 PSG 1 EXPLANATION OF TERMS 

 

 PSG 1.1 Exposure Conditions 

 

  Further to the descriptions in 2.4.1, the exposure conditions are deemed to be “very severe” as 

defined in 2.4.1.4. 

 

 PSG 2 MATERIALS 

 

 PSG 2.1 Cement 

   

  This sub clause is amended by addition of the following paragraph: 

 

  Only PC 30 FA cement complying with SABS 1466 may be used in watertight concrete. 

 

 PSG 2.2 Applicable Specification 

 

  In addition to the requirements of SABS 1083 in respect of the coarse and fine aggregates, all 

aggregates shall be of dolomitic origin except that mass concrete and structural concrete that will 

not come into contact with effluent need not make use of dolomitic aggregates. 
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 PSG 2.3 Approval of Admixtures Required 

   

  The Contractor will be permitted to use admixtures necessitated by his design to the approval of 

  the Engineer except that air entraining agents will not be permitted under any circumstances. 

 

 

 PSG 3 REINFORCEMENT 

 

 PSG 3.1 Fixing 

 

  The sub clause is amended by addition of the following paragraphs: 

 

  Reinforcement in structures is not to be welded unless specifically approved in writing by the 

  Engineer in exceptional circumstances. All welding procedures are to be subject to the prior 

  approval of the Engineer in writing. 

 

  Mechanical butt joining of reinforcement will be permitted subject to test pieces and procedures 

  having the prior approval of the Engineer. 

 

 PSG 3.2 Cover 

  

  Cover shall not be less than 50 mm notwithstanding the requirements of Table 1 for grade 40 

  concrete in very severe conditions.  

 

  Further to the provisions of 5.1.3, no metal supports, spacers or wire ties used for holding 

  reinforcement in position shall be in contact with formwork nor shall it have less cover to outside 

  concrete faces than is specified for the steel reinforcement. 

 

 PSG 4 CONSTRUCTION 

 

 PSG 4.1 Classification of Finishes 

 

  Unless otherwise stated on the drawing or Schedule of Quantities a smooth finish is required with 

  Degree of Accuracy II.  Special finishes with more stringent tolerances are required for certain of 

  the structures and are stated on the appropriate drawings. 

 

 PSG 4.2 Quality – General 

 

  This sub clause is amended by the addition of the following paragraph: 

 

  To ensure quality, the Contractor shall provide a responsible person(s) approved by the Engineer 

  with an adequate knowledge of concrete technology in mixing, placing and curing of concrete for 

  the supervision at all times of the production, transporting and placing of concrete. 

 

 PSG 4.3 Durability 
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  Notwithstanding the water/cement ratios stated in Table 5, a maximum water/cement ratio of 0,5 

  will be applicable to all strength concrete. 

 

 PSG 4.5 Strength Concrete 

 

  Concrete shall be of the grades stated on the drawings and in the Schedule of Quantities.  A 

  minimum cement content of 400kg per m3 of concrete is required for all concrete in structures 

  which are in contact with the sewage effluent.  A mix design for each specified grade of 

  strength concrete is to be approved by the Engineer prior to the mix being used in the works. 

 

 PSG 4.6 Preparation of Formwork 

 

  Add the following paragraph to this sub clause: 

 

Ties used to secure and align formwork should not pass completely through any part of a structure 

which is classed as water retaining unless effective precautions are taken to ensure watertightness 

after their removal.  The ends of any embedded ties must have a cover equal to that required for 

the reinforcement.  The gap left from the end of the tie to the face of the concrete must be effectively 

sealed. Under no circumstances will tubes for accommodating ties which are made of a brittle 

material such as fibre cement be allowed. 

 

 PSG 4.7 Ready-mixed Concrete 

 

  Use of ready-mixed concrete will be acceptable provided the Engineer  has given his prior 

  approval of the concrete production facility.  Testing of ready-mixed concrete shall be as specified 

  in PSG 6. 

 

PSG 6 MEASUREMENT AND RATES 

 

 PSG 6.1 Formwork 

 

  Further to the provisions of 8.1.3(d), holes to be formed in walls or slabs for the building in of 

pipes/specials will be measured by number for the area of opening within the following ranges for 

the stated thickness of wall: 

 

a) not exceeding 0,25 m2   

b) exceeding 0,25 m2 but not exceeding 0,50 m2  

c) exceeding 0,50 m2 but not exceeding 0,75 m2  

d) exceeding 0,75m2 but not exceeding 1,00m2  

 

 PSG 6.2 Reinforcement 

 

  This sub clause shall be deleted and replaced by the following: 

 

  Steel bar reinforcement shall be measured by the metric ton (or kg for small quantities) calculated 

from the cutting lengths shown on the drawings and using the tabulated mass per linear metre for 

the nominal diameter of the bar. 
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  Bar diameter (mm) Mass per linear meter (kg) 

 

  6 0,222 

  8 0,395 

  10 0,616 

  12 0,888 

  16 1,579 

  20 2,466 

  25 3,854 

  32 6,313 

 

  Welded steel fabric shall be measured in metric tons based on the nominal mass per square metre 

or in square metres for each mesh reference. 

 

  Payment shall include for the supply of all material, labour and plant for fixing the reinforcement in 

position and shall include for cutting, bending, rolling margin, waste, cover blocks, wire ties and in 

case of welded mesh for all waste due to laps and for maintaining the reinforcement in the position 

shown on the drawings during concreting.  If the mass of mild steel reinforcement used for approved 

chairs (excluding those listed in the bending schedule) exceeds 1% of the total mass of 

reinforcement fixed, the excess will be paid for at the appropriate rates in the schedule of quantities. 

 

  Payment shall distinguish between mild steel and high tensile steel bar reinforcement and shall 

further distinguish between bars of diameter 12 mm and less and 16 mm and greater. 

 

 

SANS 1200 DW: DAYWORKS (ADDITIONAL SECTION) 

 

PSDW1  SCOPE 

 

  This section covers the listing of daywork items in accordance with the General Conditions of Contract 

Clause 37, for use in determining payment for work which cannot be quantified in specific units in the Bill of 

Quantities or work ordered by the Engineer during the construction period which was not foreseen at tender 

stage and for which no applicable rate exists in the Bill of Quantities. 

 

PSDW2 .................................................................................................. ORDERING OF DAYWORK 

 

  No daywork shall be undertaken unless written authorisation has been obtained from the Engineer. 

 

PSDW3 ....................................................................................... MEASUREMENT AND PAYMENT 

 

Item 

PSDW11.1 LABOUR during all hours 

Unit 

 

 a) Foreman hour (hr) 

 b) Skilled Labour hour (hr) 

 c) Semi Skilled Labour hour (hr) 
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 d) Unskilled Labour hour (hr) 

 e) Flag Person hour (hr) 

 

Item 

PSDW11.2 PLANT AND EQUIPMENT 

Unit 

 

 a) Grader (AT140G or similar) hour (hr) 

 b) Wheel loaders (50 kW minimum) hour (hr) 

 c) Concrete mixer (0,6m³ capacity) hour (hr) 

 d) Angle grinder (1 kW capacity) hour (hr) 

 e) Crawler excavator (60-80 kW) hour (hr) 

 f) Tractor - loader - backhoe (TLB) hour (hr) 

 g) Bulldozer: 40-60 kW (D4) hour (hr) 

 h) Compressor including hammers and hoses (5 m³/min minimum) hour (hr) 

 i) Pneumatic self propelled rollers (15 ton minimum) hour (hr) 

 j) Smooth self propelled vibrating rollers (7 ton  minimum) hour (hr) 

 k) Vibrating plate compactor (4kW capacity) hour (hr) 

 l) Tip truck (10 m³ minimum) hour (hr) 

 m) Tip truck (5 m³ minimum) hour (hr) 

 n) Water truck (9 kl minimum) hour (hr) 

 o) 50 mm Centrifugal Pump hour (hr) 

 p) 100 mm Centrifugal Pump hour (hr) 

 

Item 

PSDW11.3 MATERIALS 

Unit 

 

 a) Cement 50 kg 

 b) Building sand m³ 

 c) 19 mm stone m³ 

 d) Bricks (Concrete)  

 e) 100mm think solid block 1000 

 f) 200mm thick hollow block 1000 

 

Item 

PSDW11.4 

 

TRANSPORT 

               Unit 

 

 a) 1 Ton LDV Kilometer (km) 

 b) Flatbed Truck (10 tons) Kilometer (km) 

   

The unit of measurement of item 11.1 and 11.2 shall be the hour for the item of plant or personnel. Non 

working hours for transport breakdown, lack of operator or any other reason shall not be measured.  The 

time shall be taken from the time that the personnel and/or plant depart until return. 

 

Measurement shall only be for work instructed and directed by the Engineer, where the Engineer 

considers no other appropriate rate is available in the Schedule of Quantities.  Prior to the 

commencement of any work by the labourers described under item 11.1, the Contractor must obtain 

written consent from the Engineer regarding the classification of all labourers in terms of “unskilled”, 

“semi-skilled” and “skilled” labourers. 
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The tendered rates for labour for pay item 11.1 shall include full compensation to cover overhead charges 

and profit, leave pay, bonuses, subsistence, allowances, employer’s contribution, additional payment for 

overtime where applicable, insurances, housing, site supervision, use of small hand tools and 

appliances, non-mechanical plant and equipment and consumable stores, for all administrative, 

supervisory, operative and contingent costs, relating to the supply of personnel. 

The tendered rates for plant for pay item 11.2 shall be an all-inclusive hire charge for the use of the 

vehicle and driver or plant/equipment and operator and shall apply only to vehicles, plant and equipment 

nominated in writing by the Engineer, for all administrative, supervisory, operative and contingent costs, 

and profit, relating to the running of the plant. 

 

The unit of measurement for pay sub item 11.3 shall be the amounts actually paid for the procurement of 

materials to be purchased and include the Contractor’s handling costs, profit and all other charges in 

connection with the procurement and supply of the materials to the point of usage. Only the actual 

quantities of materials used, as verified by the Engineer, shall be paid for. 

 

 

The unit of measurement for pay item 11.4 shall be the kilometre distance that the vehicle travelled for 

transporting personnel and/or plant. All travelling shall be approved by the Engineer. 

 

The tendered rate for pay item 11.4 shall include full compensation for the cost of the vehicle including fuel, 

maintenance depreciation and running costs. 

 

The above-mentioned tendered rates shall be full compensation for the various items as specified and 

no further profit shall be paid. The tendered rates shall be industry related and will be used in the sensitivity 

analysis during the adjudication of the tender. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 125 OF 2023 

TENDER NO: 8/2/RNM0444 

 

 C3.6.2 Health and Safety Specifications by the Employer 
 

 

1.                Interpretations  

1.1              Application 

                            This specification is a compliance document drawn up in terms of South African legislation and is therefore 

binding. It must be read in conjunction with relevant legislation as noted previously. 

 

1.1             Definitions 

  The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014) 

shall apply. 

 

2.     MINIMUM ADMINISTRATIVE REQUIREMENTS  

 

2.1             Asbestos Regulations 

  

The project scope of work will entail the removal of the existing asbestos roof sheeting and the replacement 

thereof, with galvanised steel sheeting. The removal and disposal of the asbestos roof sheeting will be 

undertaken by a Registered Asbestos Contractor. In light of the foregoing the project will be subject to the 

Asbestos Regulations (2002) and Asbestos Abatement Regulations, 2020, which were promulgated in terms 

of the Occupational Health and Safety Act 85 of 1993. 

 

In line with the aforementioned regulatory prescripts, the following requirements should be complied with; 

 Notification of the Provincial Director of the Department of Labour prior to commencement of the work. 

This item shall be undertaken by the AIA. 

 The asbestos demolition work and disposal should be carried out by a registered asbestos contractor. 

 All asbestos materials likely to become airbone should be identified. 

 A plan of work should be submitted at least thirty (30) days prior to the commencement of that work, to 

an approved inspection authority. This item shall be undertaken by the AIA. 

 During and after the completion of demolition work, steps should be taken to ensure that; 

- All asbestos and materials containing asbestos are handled and disposed of in accordance with 

the Asbestos Regulations (2002). 

- All persons exposed to or likely to be exposed to asbestos are issued with appropriate personal 

protective equipment (PPE) and that such equipment is used properly. 

- The premises, structures or area are thoroughly checked to ensure that all asbestos waste has 

been removed. 

 

2.2             Health and Safety Plan 
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The Principal Contractor shall prepare a documented Health and Safety Plan as per Construction Regulations 

7(1) (a) based on the information / requirements contained in this specification and the baseline risk 

assessment for the project and demonstrate to us how he is going to implement Health and Safety on site.  

 

2.3              Health and Safety File 

 

The Principal Contractor must, as required by Construction Regulation 7(2)(b) compile and keep a health and 

safety file on site at all times that must include all documentation required in terms of The Act and Regulations 

and this specification. It must also include a list of all Sub Contractors on site that are accountable to the 

Principal Contractor and the agreements between the parties and details of work being done. The Principal 

Contractor health and safety file must after compilation be submitted to the Health and Safety Agent for 

approval before any work commencement on site. 

 

The health and safety file must contain the following documentation: 

 

 Notification of Construction Work 

 Proof of registration and good standing with the Compensation Commissioner or a COID Insurer 

 Safety, Health and Environment Policies 

 Health and safety plan agreed with the Client’s Agent 

 Legal Appointments  

 Certificates of medical fitness 

 Risk assessment(s) and method statements 

 Material Safety Data Sheets (MSDS) 

 Traffic Management Plan 

 Emergency Preparedness Plan 

 Training Records 

 Personal Protective Equipment (PPE) records 

 A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and the 

type of work being done by each Contractor 

 The following registers: 

 Accident and/or incident register (Annexure 1 of the General Administrative Regulations) 

 Occupational Health and Safety representative’s inspection register 

 Daily inspections of vehicles, plant and other equipment by the operator, driver and/or user 

 Inspection of hand tools 

 Inspection and maintenance of explosive powered tools 

 Inspection of electrical installations (including inspection of portable electrical tools, electrical 

equipment and other electrical appliances) 

 Inspection for temporal electrical installations 

 First-aid box content 

 Record of first-aid treatment 

 Fire equipment inspections and maintenance 

 Record of hazardous chemical substances (HCS) kept and used on site 

 Machine safety inspections (including machine guards, lock-outs etc.) 

 Inspection registers and logbooks for lifting machines and – tackle (including daily inspections by 

drivers/operators) 

 Inspection of stacking and storage 
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 The OHS Act and its Regulations (Construction Regulations 2014) 

 Meeting records 

 Internal Audits records 

 Client’s Audits records 

 Other records relating to health and safety management on site 

 

The Client’s Agent will conduct an evaluation of the Principal Contractor’s health and safety file from time to 

time during a month, but at least once a month. 

 

2.4             Mandataries and Contractors Safety File 

 

It is a requirement that the Principal Contractor, when he appoints Contractors, includes an OHS Act Section 

37(2) agreement (i.e., Agreement with Mandatary) in his agreement with such Contractor. 

 

Each Contractor must keep his/her health and safety file updated for the Principal Contractor, on a weekly 

basis. The Subcontractor must agree to comply with the terms of the Provisions of Section 37(2) of the 

Occupational & Safety Act, Act No. 85 of 1993 together with the Construction Regulations 2014.  

 

The Principal Contractor must conduct an evaluation of the Contractor’s health and safety file from time to 

time during a month, but at least once a month. 

 

2.5              Notification of Intention to Commence Construction Work 

  

 The Principal Contractor must notify Department of Labour in writing of construction work as per section 4 of 

Construction Regulations and keep the stamped copy in the file. 

 

3.     STRUCTURE AND RESPONSIBILITIES 

 

3.1              Overall Supervisions and Responsibility for Health and Safety 

 

It is the Principal Contractor’s responsibility to implement and maintain the health and safety plan approved 

by the Client. 

 

The Chief Executive Officer (in terms of Section 16(1) of the OHS Act) of the Principal Contractor is to ensure 

that the Employer (as defined in the OHS Act) complies with the OHS Act.  

 

The Principal Contractor’s Chief Executive Officer may appoint any person reporting to him/her as Designated 

Person in terms of Section 16(2) of the OHS Act.  Such Designated Person is responsible to assist the Chief 

Executive Officer to ensure that the Employer complies with the requirements of the OHS Act. 

 

3.2              Operational Responsibilities for Health and Safety 

 

The Principal Contractor must appoint designated competent employees and/or other competent persons to 

assist with the operational responsibilities for health and safety during the works. Appointments shall be 

guided/ structured by the legislation requirements and the scope of works to be performed by the contractor. 
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It is acknowledged that the Principal Contractor may need to allocate more than one appointment to certain 

staff members. This practice may only take place if Health and Safety Standards would not be negatively 

affected.  Should the Health and Safety Agent deem such practice as having a negative effect on Health and 

Safety Standards; then alternative arrangements will have to be made.  

 

A part time Health and Safety Officer shall be appointed by the Principal Contractor subject to the following 

conditions: 

 The person must either have completed a SAMTRAC (Safety Management Training Course), which is 

administered by NOSA, a 3 Week Health and Safety Management Course, which is administered by 

Lexis Nexus, National Diploma in Safety Management or another course approved by Client’s Agent as 

a minimum requirement. 

 The Health and Safety Officer must be registered with the South African Council for Project and 

Construction Management Professions (SACPCMP) or have proof of application for registration. 

  

3.3              Appointment of Health and Safety Representative 

 

Where the Principal Contractor employs more than 20 persons [including the employees of other contractors 

(sub-contractors)] he shall appoint one Health and Safety representative for every 50 employees or part 

thereof.  General Administrative Regulation 6 requires that the election, appointment and subsequent 

designation of the Occupational Health and Safety representatives be executed in consultation with employee 

representatives or employees. 

 

Occupational Health and Safety representatives shall be designated in writing and the designation must 

include the area of responsibility of the person and term of the designation. 

Should the appointed representatives require any training, assistance or facilities, the Principal Contractor 

must provide these. 

 

Health and Safety Representatives shall carry out his/ her duties as per Section 18 of the OHS Act. The 

Principal Contractor must ensure that the designated Occupational Health and Safety representatives conduct 

a weekly inspection of their respective areas of responsibility, using a checklist, and report thereon to the 

Principal Contractor. 

 

Occupational Health and Safety representatives must be included in accident and/or incident investigations. 

Occupational Health and Safety representatives must attend all Occupational Health and Safety committee 

meetings. 

 

3.4 Health and Safety Committees 

 

The Principal Contractor must establish an Occupational Health and Safety committee consisting of all the 

designated Occupational Health and Safety representatives together with a number of management 

representatives. The members of the Occupational Health and Safety committee must be appointed in writing 

and copies of the appointments included in the Occupational Health and Safety file. 

The Health and Safety committee shall be made up of the following: 

 

 Contracts Director 

 Construction Manager 

 Construction Safety Officer 
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 Health and Safety Representatives (Own and Contractors) 

 Management Members and Client Representatives 

 Contractors Managers 

 

The Occupational Health and Safety committee must meet as a minimum on a monthly basis and consider, at 

least, the following agenda items: 

 

 Opening and welcome 

 Members present, apologies and absent 

 Minutes of previous meeting 

 Matters arising from the previous meeting 

 Occupational Health and Safety representatives’ reports 

 Incident and/or accident reports and investigations 

 Incident, accident and/or injury statistics 

 Other matters 

 Endorsement of registers and other statutory documents by a duly authorised representative of the 

Principal Contractor 

 Training: 

 Employee competence 

 Induction training 

 Certified skills 

 Toolbox talks 

 Emergency procedures 

 Any specific training needs 

 General issues: 

 Traffic Management 

 Fire precautions 

 First aid 

 Welfare, etc 

 

Minutes of the meetings shall detail the actions arising from the meeting, action by, completion dates, be 

copied to all attendees and to be displayed on the safety notice board/s for the information of all the 

employees. A copy of the Safety Committee Meeting minutes shall be forwarded to the Client if the Client 

cannot attend the meetings. 

 

3.5               Occupational Health and Safety Policy  

 

The Principal Contractor must prepare a health and safety policy which should be signed by the Chief 

Executive Officer must form a part of the Safety Plan. The policy must outline objectives and set out how 

they will be achieved and implemented. The health and safety policy should also be displayed at the site 

office. 

 

3.6               Health and Safety Organogram 
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An organogram outlining the health and safety management as per appointments under the OHS Act and 

the Regulations must be provided by the Principal Contractor and be kept in the health and safety file. The 

Contractor must maintain the health and safety management organogram up-to-date. 

 

3.7              Preliminary Hazard Identification and Risk Assessment  

 

The Principal Contractor must allow for and cause a Site-Specific Hazard Identification and Risk Assessment 

exercise to be performed by a Competent Person before commencement of construction work based on the 

projects Baseline Hazard Identification and Risk Assessment. The risks assessed must form part of the 

Construction Phase Health and Safety Plan to be submitted by the contractor for approval by the Health and 

Safety Agent. The Risk Assessment must include: 

 

a) A list of hazards identified for the works; 

b) Health and safety effects from exposure to hazards; 

c) Risk rating and its methodology / matrix; 

d) Control / mitigation measures to identified hazards; 

e) Safe working procedures for the high risk tasks intended to eliminate, reduce and/or control the risks 

assessed; 

 

The Principal Contractor must ensure that all Sub-Contractors are informed, instructed and trained by a 

Competent Person/s regarding hazards, risks and related safe work procedures before any work commences 

and thereafter at regular intervals as the risks change and as new risks develop. 

 

The Principal Contractor shall allow for and be responsible for ensuring that all persons who could be 

negatively affected by construction operations are informed and trained according to the hazards and risks 

and are conversant with the Safe Work Procedures, control measures and other related rules (for example 

“tool box talk” strategy to be implemented). 

 

Should the Health and Safety Agent or other Clients Representative identify alternative hazardous activities 

performed by the Principal Contractor or its Sub-Contractors on site for which a Risk Assessment was not 

performed, then the Principal Contractor will be required to perform such an exercise before continuing such 

work. 

 

The risk assessment must be reviewed where changes are effected to the design and or construction that 

result in a change to the risk profile and when an incident has occurred. 

 

        

3.8              Medical Fitness 

 

The Principal Contractor and all Sub-Contractors must ensure that every employee on site has a valid 

medical certificate of fitness specific to the construction work to be performed and issued by an Occupational 

Health Practitioner in the form of Annexure 3 of Construction Regulations 2014. 

 

 

3.9                Health and Safety Training 

 

3.9.1            Induction 
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The Principal Contractor shall allow for and ensure that all site personnel undergo a site-specific health and 

safety induction training session before starting work. A record of attendance shall be kept in the health and 

safety file. Induction training shall also include training on the risks associated with the works to be executed, 

safe work procedures and emergency procedures. 

 

All visitors to the site must also be subjected to site-specific induction training highlighting items such as site 

safety and health risks, steps to follow in the event of emergency, restricted areas and on the site health and 

safety rules. 

 

3.9.2        Awareness and Promotion 

 

The Principal Contractor is required to have a promotion and awareness programme in place to create a 

health and safety culture within employees.  The following are some of the methods that may be used: 

 

 Toolbox talks (Weekly) 

 Posters 

 Notices and Sign 

 

The following notices and signs are, where applicable, compulsory on the construction site as well as the 

Contractors’ yards: 

 

 

 

3.9.3        Competency 

 

The Principal Contractor shall ensure that his and other Contractors’ employees appointed are competent 

and that all training required doing the work safely and without risk to health of their or other persons, has 

been successfully completed before work commences. 

Area and/or activity where notice or sign 

is required 
Notice or sign required in terms of 

Display of notices and signs General Safety Regulation 2B and SABS Code 1186 

Entry General Safety Regulation 2C(2) 

First-aid General Safety Regulation 3(6) 

Toilets and change rooms Facilities Regulation 2(5); 4(2)(f) 

Storage of flammable materials 
General Safety Regulation 4(8)(a)(i) and (ii) (10(e) only applicable 

to Contractor’s yards) 

Grinding wheels Driven Machinery Regulation 8(1)(7) 

Machinery General Machinery Regulation 9 (Schedule D) 

Explosive powered tools Construction Regulation 21(2)(f) 

Prohibition on smoking and eating or 

drinking at the workplaces where high risk 

substances [FR5 (1)] are stored or handled 

Facilities Regulation 6(b) 

Non-potable water Facilities Regulation 7(b) 

Traffic control signs Department of Transport; Traffic Signs Manual, 2010, Chapter 8 
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The Principal Contractor shall ensure that follow-up and refresher training is conducted on a regular basis 

as well as the contract work progresses and the work situation changes. 

 

Records of all training must be kept on the health and safety file for auditing purposes. 

 

 

 3.9.4      Rules of conduct 

 

 

Principal contractors, their sub-contractors and all employees under the control, including any visitor brought 

onto site must adhere to the following Rules of conduct on site. 

 

YOU MAY NOT: 

 

* Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor whose action 

and demeanour   show symptoms of possible narcosis or drunkenness shall be removed from site. 

* Indulge in practical jokes, horseplay, fighting or gambling. 

*  Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily   discharge fire 

extinguishers. 

* Bring onto site or have in your possession a firearm, lethal weapon. 

* Assault, intimidate or abuse any other person. 

* Operate construction equipment (vehicles or plant) without the necessary training and 

authorisation.  

* Display insubordination toward any supervisor, foreman or Manager in respect to carrying out of 

properly issued     instructions or orders for health and Safety reasons. 

* Enter any area where you have no business unless authorised to do so by the person in charge. 

* Negligently, carelessly or wilfully cause damage to property of others. 

* Refuse to give evidence or deliberately make false statements during investigations. 

 

3.10         General Record Keeping 

 

The Principal Contractor and all Sub Contractors shall keep and maintain Health and Safety records to 

demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the Construction 

Regulations (2014). The Principal Contractor shall ensure that all records of incidents/accidents, training, 

inspections; audits, etc. are kept in a health & safety file held in the site office. 

 

Then Principal Contractor must ensure that every Sub Contractor opens its own health & safety file, 

maintains the file and makes it available on request. 

 

3.11           Construction Vehicles and Mobile Plant 

 

Construction vehicles and mobile plant must be: 

 Of acceptable design and construction 

 Maintained in good working order 

 Used in accordance with their design and intention for which they were designed 

 Operated and/or driven by trained, competent and authorised operators/drivers 
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 Must be driven at the site at a speed limit on site shall be 40 Km/h in normal circumstances and 

20Km/h through deviations unless otherwise specified.  

 No unauthorised persons to be allowed to drive construction vehicles and mobile plant 

 Provided with safe and suitable means of access 

 Fitted with amber lights and must be clearly labelled “Construction Vehicle” in a conspicuous 

position and reflective colour 

 Fitted with adequate signalling devices to make movement safe including reversing 

 Excavations and other openings must be provided with sufficient barriers to prevent construction 

vehicles and mobile plant from falling into in 

 Provided with roll-over protection 

 Fitted with two head and two tail lights that is in good working condition whilst operating under poor 

visibility conditions; and 

 Used for transporting persons must have seats firmly secured and sufficient for the number of 

persons being transported 

 Operators and drivers of construction vehicles and mobile plant must be in possession of a valid 

medical certificate declaring the operator and/or driver physically and psychologically fit to operate 

or drive construction vehicles and mobile plant 

 No loose tools, material etc. is allowed in the driver and/or operators compartment/cabin nor in the 

compartment in which any other persons are transported 

 No person may ride on construction vehicles and mobile plant except for in a safe place designed 

and provided for this purpose 

 The construction site must be organized to facilitate the movement of construction vehicles and 

mobile plant in such a manner that pedestrians and other vehicles are not endangered.  Traffic 

routes to be suitable, sufficient in number and adequately demarcated 

 Construction vehicles and mobile plant left unattended after hours adjacent to roads and areas 

where there is traffic movement must be fitted with lights, reflectors or barricades to prevent moving 

traffic from a sudden emergency, or to come into contact with the parked construction vehicles and 

mobile plant 

 In addition, construction vehicles and mobile plant left unattended after hours must be parked with 

all buckets, booms etc. full lowered, the emergency brakes engaged and, where necessary, the 

wheels chocked, the transmission in neutral and the motor switched off and the ignition key 

removed and stored safely 

 Employees near construction vehicles / operators to wear reflective safety vests 

 All construction vehicles and mobile plant daily inspection records must be kept in the health and 

safety file. 

 

3.12          Health & Safety Audits, Monitoring and Reporting 

 

The Client’s Health and Safety Agent shall at least once a month during the duration of the contract conduct 

Health and Safety Audits of the work operations. The audit shall be consisting of a full audit of physical site 

activities and well as an audit on the administration of health and safety. Copies of the audit reports will be 

forwarded to the Principal Consultant and the Project Manager and other site stake holders within seven 

days. It must be kept in the site health and safety file. The Health and Safety Agent may at any time visit the 

site for an Audit without prior notification to the contractor. 

 



Contract C3.6.2  
Part C3: Scope Of Work Health and Safety Specifications by the Employer 
  
 

  CONSTRUCTION OF MARGATE HALL – WARD 2  143

The Principal Contractor must allow for and conduct similar audits on all Sub-Contractors appointed by the 

Principal Contractor and forward copies of all reports to the Health and Safety Agent within seven working 

days of completion of the audits and file copies on the site health and safety file. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 

 

 C3.6.3 Construction Environmental Management Plan 
 

 

PES1 General 

 

The Contract shall be conducted in accordance with the principles of Integrated Environmental Management (IEM) 

"in an environmentally and socially responsible manner" (DEAT 1992). This section details the controls and 

procedures necessary to achieve this goal. 

 

The Contractor will be required to comply with the Project Environmental Specifications contained in this section. 

Should any conflict arise between the specifications contained in this section, and any other specification, the 

Project Environmental Specifications shall prevail. 

 

The specifications detailed in this section relate to those construction activities which could have an adverse 

impact on the environment and which therefore require mitigation measures. 

 

Items have been included in the Preliminary and General section of the Bill of Quantities to reflect compliance 

with the Project Environmental Specifications. Where no item is provided in the Bill of Quantities, the Contractors 

rates will be deemed to be inclusive of any costs incurred for compliance with the Project Environmental 

Specification. 

 

 

PES2 Working Area 

 

An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will include the 

designated areas listed below and the contractor will not be permitted access beyond this defined area, except 

for the security personnel will be required to patrol a wider area to prevent informal settlements. 

 

Within the defined working area mentioned above, certain areas will be specifically designated by the Employer’s 

Agent for the following activities: 

 

 site camp 

 stockpiling and storage of construction materials 

 

In order to minimise the potential for erosion, vehicle access between the above-mentioned areas will be restricted 

to corridors defined by the Employer’s Agent, and multiple access tracks across the veld will not be permitted. 

Should excessive vehicle tracks be made, the Contractor shall be required to rehabilitate the extra tracks at his 

own cost. Rehabilitation shall involve ripping of the compacted earth to a depth of 150mm to loosen the earth, 

and grass seeding according to specification. 
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PES3 Site Camps 

 

Where site camps are to be established the topsoil is to be removed to the base of the     A-horizon or to a depth 

of 150mm, whichever is the greater, and stockpiled according to the SANS specifications. 

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented from entering 

the watercourse or wetland. 

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all times. 

 

Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be discharged to rivers or 

streams. 

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.  

After completion of the Works the contractor shall restore the area used by him to its former condition, including 

removal of rubble and foundations, and to the satisfaction of the Employer’s Agent. 

 

 

PES4 Sanitation 

 

Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained by the 

Contractor in a clean sanitary condition to the satisfaction of the Employer’s Agent. Toilets shall not be located on 

flood plains where the possibility of flooding exists. 

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and not the veld, 

bush or streams.  

 

PES5 Refuse 

 

The site is to be kept clean, neat and tidy to the Employer’s Agent’s satisfaction. The Contractor shall provide bins 

at the Work sites and shall be responsible for disposal of refuse and waste generated by his staff on a daily basis. 

Domestic litter or construction waste may not be left lying about on site. 

Refuse and construction waste shall be disposed of at an approved dump site. 

No burning of refuse is permitted. 

 

 

PES6 Dust 

 

Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically displeasing. Dust 

also reduces the value of grazing grasses and retards plant growth. 

Dust generated by construction related activities must therefore be minimised. 

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles and spoil sites 

or borrow pits. 

Control of dust shall involve spraying with water. The quantities of water used should not be large enough or 

applied with sufficient force to generate run off which could result in soil erosion. A water cart shall be provided 

by the Contractor to control dust levels.  

 

PES7 NOISE 
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Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, taking into account the 

context of the rural setting. 

 

Silencers shall be fitted to all machinery and vehicles shall be well maintained. 

 

The Contractor shall inform residents of any excessive noise that is anticipated due to construction activities, for 

example blasting for excavation. This notice shall be given at least 2 days before the event generating higher noise 

levels. 

 

Any complaints received by the Employer’s Agent regarding noise will be recorded and communicated to the 

Environmental Control Officer. 

 

 

PES8 Social Disruption 

 

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities. Any 

complaints received by the Employer’s Agent will be addressed and the relevant persons will face suspension from 

the project. 

 

No access to private property will be allowed. 

PES9 Informal Settlements 

 

The Contractor shall require his security personnel to patrol the entire site (not just the site of current operations as 

defined in PES3) and report any sign of informal shack development within three hours of commencement of such 

activity. 

 

PES10 Traffic 

 

Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users and neighbours. 

The Contractor will be expected to address any complaints received.  

 

The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators travelling to and 

from the site as a result of the construction contract, that vehicles will be expected to comply with all roads ordinances, 

particularly with regard to; 

 

 Speed limits 

 Preventing Overloading  

 Roadworthiness 

 Securing of loads 

 Covering of any loads that could generate dust 

 Avoiding spillage of liquids, sand, soil or other material 

 

General consideration and courtesy to other road users will also be expected of drivers. 

 

PES11 Overhead Power Lines 
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Where work is being carried out in the vicinity of overhead power lines, the Contractor is responsible for 

ensuring that all persons working in such areas are aware of the relatively large distance that high voltage 

electricity can 'short' to earth when large masses of steel such as steel pipes or machinery are close to power 

lines. The Contractor's attention is drawn to OHSA (1993) which gives safe clearances for various voltages. 

 

 

PES12 Removal of Protected Plants from Site 

 

Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has been 

designated the responsibility for relocating these plants from the “Working Area” prior to the Contractor moving 

on site.  

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be responsible to 

ensure that no unauthorized removal of plants is allowed. In the event of removal of legally protected species, the 

persons responsible shall be liable for prosecution under the relevant provincial ordinance. Security Staff will 

report any infringements related to this. 

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from the Working 

Area before the Contractor moves on site. 

 

PES13 Fire Prevention and Control 

 

The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall hold fire 

prevention talks with staff to create an awareness of the risks of fire. Regular reminders to staff on this issue are 

required. 

The Contractor shall at all times ensure that fires do not start or spread within the site or the environs thereof as 

a result of the Works or the actions of employees. In the event of such fire the Contractor shall immediately employ 

such plant and labour as is at his disposal and shall take all other necessary action to bring any such fire under 

control, all at his own cost. 

 

A fire extinguisher must be on hand whenever welding or any other spark generating activity is conducted. 

In addition, rubber beaters are to be on hand at all work stations at all times as these represent the quickest form 

of response to fire. 

No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a fire drum and 

be in a designated area approved by the Employer’s Agent. All fires are to be extinguished with water once they 

have served their purpose. 

No fire is to be left unattended at any time. 

No burning of grassland to clear is permitted. 

No cutting of timber for firewood will be allowed. 

No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e., fire alert stage yellow. 

The Contractor shall be liable for all costs and damages resulting from fire and fire fighting. 

 

PES14 Environmental Training 

 

The Contractor shall be responsible for conducting Environmental Training amongst his employees to ensure that 

they have the necessary knowledge to comply with the Environmental Specifications. Employees should be made 

aware of the Environmental Specifications and the reasons for them.  
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PES15 Work Stoppage 

 

The Employer’s Agent shall have the right to order work to be stopped in the event of significant infringements 

of the Environmental Specifications until the situation is rectified in compliance with the specifications. In this 

event the Contractor shall not be entitled to claim for delays. 

 

This clause shall apply in the case of infringements of a nature whereby full remediation of circumstances arising 

from the infringement will not be possible at a later date. For example mixing topsoil with subsoil; activities that 

are polluting or may cause pollution of water. 

 

 

PES16 Environmental Monitoring 

 

The Employer’s Agent will monitor the Contractor's performance in relation to the Environmental Specifications on 

a daily basis. He will be assisted in this regard by the Environmental Control Officer. 

 

The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted to the 

Employer’s Agent and RAY NKONYENI Municipality. The content of these reports will be made known to the 

Contractor by the Employer’s Agent. Any infringement of the Environmental Specification will be indicated in the 

report. These reports will also aim to anticipate problems which may arise so that the Contractor can be alerted to 

potential environmental risks and take appropriate action. 

 
PES17 Measurement and Payment 

 

The Tendered rates shall be deemed to cover all costs associated with the compliance with the Environmental 

Specification. 
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RAY NKONYENI MUNICIPALITY 
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 C3.6.4 Drawings 
 

 

1. Architectural Drawings 

 

Drawing Number Description 

  

 As per drawing register 

  

  

  

  

  

  

  

  

 

2. Structural Drawings 

 

Drawing Number Description 

  

 As per drawing register 

  

  

  

  

 

 

 

 

 

 

 

 

 

 

NOTE: 

 

Originals of reduced drawings are available for inspection at the offices of the Engineer, or copies may be purchased by 

arrangement with the Engineer.  No claims for misunderstanding reduced drawings will be considered.
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C4.1 Geotechnical Investigation   
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 134 OF 2023 

TENDER NO: 8/2/RNM0448 
 

C4.1. Geotechnical Investigation  
 
 
Not applicable for this contract. 

 
 
 
 


